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ON CALL ELECTRICAL MAINTENANCE CONTRACTORS
RFP # BC-20887-K

SECTION I: SUMMARY INFORMATION

SUMMARY STATEMENT

The University of Maryland Baltimore County (also called the “University” or “UMBC”)
intends to select one or more Maintenance Contractors (firms) to provide all labor, material,
equipment and supervision for Electrical Maintenance for the UMBC campus.

ISSUING OFFICE

John Kenny

University of Maryland Baltimore County
Department of Procurement
Administration Building, Room 301

1000 Hilltop Circle,

Baltimore, MD 21250

Voice: (410)-455-3945

FAX: (410) 455-1009

E-mail: jkenny@umbc.edu

The sole point of contact in the University for the purpose of this RFP is the issuing office. Any
questions with regard to any aspect of this proposal must be directed to John Kenny in writing.

QUESTIONS AND INQUIRIES

Questions and inquiries should be directed to the individual referenced with the Issuing Office as
stated above. All such questions and inquiries must be submitted in writing and received by 4:00
p.m. Tuesday, August 13, 2013. Inquiries will receive a written reply. Copies of replies will also be
sent to all other proposers, but without identification of the inquirer.

DELIVERY OF PROPOSALS

Proposals must be delivered to:

University of Maryland Baltimore County

Department of Procurement

1000 Hilltop Circle, Administration Building, Room 301
Baltimore, MD 21250

Attention: John Kenny


mailto:jkenny@umbc.edu

PROPOSAL CLOSING DATE

In order to be considered, the original and six (6) copies [for a total of seven (7) sets] of the
Technical Proposal and the original and four (4) copies [for a total of five (5) sets] of the
Price Proposal must arrive at the issuing office by Friday, August 23, 2013, no later than

2:00 p.m.

NOTE: All UMBC mail goes through the UMBC mailroom, so please leave sufficient time
for the mail distribution. A mailed (via US Post Office) proposal is not considered "received"
until the document reaches the above room at UMBC. Proposals delivered to the campus
central mail facility or to locations other than Room 301 in the UMBC Administration
Building will not be considered "received” by UMBC until they arrive at Room 301 in the
Administration Building and are clocked in. The University will not waive delay in delivery
resulting from the need to transport a proposal from another campus location to Room 301, or
error or delay on the part of the carrier.

Proposals received after the established closing date and time cannot be considered.
Proposers are advised that a proposal is not considered "received" until it is delivered to the
specific location; that is, a proposal must be received in Room 301 by the due date in order to
be considered. Proposers must allow sufficient time, therefore, to insure that their proposal is
"received" in accordance with this paragraph.

PRE-PROPOSAL CONFERENCE

There will be a Pre-Proposal Conference held in conjunction with the RFP. The conference
will be held on Monday, August 5, 2013 at 02:00 PM in the Administration Building,
Conference Room #929. Please refer to the Campus Website for directions and parking:
http://www.umbc.edu/aboutumbc/campusmap/.

While attendance at the Pre-Proposal Conference is not mandatory, information presented may be
very informative; therefore, all interested Proposers are encouraged to attend in order to be able to
better prepare acceptable proposals. If your firm plans to send representatives, please call the issuing
office by Friday, August 2, 2013. We ask that a maximum of two (2) representatives from each
company attend this meeting.

Appropriate auxiliary aids and services for qualified individuals with disabilities will be
provided upon request. Please call John Kenny (at 410-455-3945) with specific requests at least
five (5) business days prior to conference.

DURATION OF PROPOSAL OFFER

Proposals are to be held valid for 120 days following the closing date for this RFP. This period may
be extended by mutual agreement between the vendor and the University.


http://www.umbc.edu/aboutumbc/campusmap/

H. TERM OF CONTRACT

The initial contract term shall be for a period of Two (2) years beginning approximately

October 1, 2013 and ending September 30, 2015. The University shall have the option to renew the
contract for Five (5) additional one-year renewal terms which will be exercised at the sole discretion
of the University.

For a Multi-Year Contract or any contract where pricing adjustments may be contemplated during
the contract term or subsequent renewal options, it will be the responsibility of the Contractor to
request a price increase, if any, at least ninety (90) days prior to the end of the then current
contract term. Any price increase not received by that time, will not be considered and pricing in
the renewal term will remain as stated during the just completed contract term. A price increase,
if any, will be considered for the quoted hourly rates only, and shall not exceed the consumer
price index for “All Urban Consumers” as published by the U.S. Department of Labor Statistics.
For purposes of calculating the potential increase, the Consumer Price Index for the period ending
on April 30™ will be used. For example, if the contract term ends September 2014, the price index
for the period ending April 30, 2014 will be used. Statistics will be referenced as a cap for
negotiating purposes only. Contractor is not to assume that any price increase will be applied to
yearly renewals, as this is at the sole discretion of the University.

I. EVALUATION OF OFFERS

A contract award will be made to the responsible proposer(s) whose proposal best meets the needs of the
University as determined by the Procurement Officer. All proposals will be evaluated by an University
Evaluation Committee. After considering the factors set forth in this RFP, the committee will make
recommendations for the award of the contract to the vendor(s) whose proposal is/are determined to be
the most advantageous to the University.

J. PROPOSAL ACCEPTANCE

The University reserves the right to accept or reject any and all proposals, in whole or in part, received as
a result of this RFP, to waive minor irregularities, to negotiate in any manner necessary to best serve the
interest of the University. Further, the University reserves the right to make a whole award, multiple
awards, a partial award or no award at all. Proposers judged by the procurement officer not to be
responsible or proposers whose proposals are classified as not reasonably susceptible of being selected
for award shall be so notified. The University reserves the right to increase or decrease the quantities of
any materials, equipment, supplies or services.



K. EORMATION OF AGREEMENT/CONTRACT OR ISSUANCE OF PURCHASE ORDER

The Contract to be entered into as a result of this RFP (the “Contract’) shall be by and between the
proposer as contractor and the University in the form of a University Contract and shall contain the
provisions included herein as Appendix C (Contract), as well as, any additional terms required by
UMBC or the State of Maryland. By submitting an offer, the Contractor warrants that they have reviewed
Appendix C (Contract) and will execute a contract on that form upon request by UMBC. Proposers must
understand and acknowledge that UMBC, as an agency of the State of Maryland, cannot indemnify the
Contractor, submit to binding arbitration, or agree to pay the Contractor’s attorney’s fee

The Contract to be entered into as a result of this RFP (the “Contract”) shall be by and between
the Proposer as contractor and the University and shall consist of (1) the terms, conditions and
specifications of this RFP and any appendices, amendments, additions or changes thereto; (2) the
Standard Contract found in Appendix C, and (3) the Proposer’s response to the RFP and any
amendments or changes thereto.

L. ORDER OF PRECEDENCE

The contract between the parties will be embodied in the contract documents, which will consist
of those items named in “K” above, listed in their order of precedence. Modifications to the Order
of Precedence of those items will not be accepted in order to protect the University against
obscure, unrecognized conflicts between the solicitation and a Proposer’s proposal. In the event
of a conflict, the terms of the University Contract shall prevail.

M. PROPOSAL AFFIDAVIT AND CERTIFICATIONS

State procurement regulations require that proposals contain certifications regarding non-
collusion, debarment, cost and price, etc. The affidavit form, which should be completed by all
respondents and returned with their respective responses, is included in Appendix A of the RFP.

N. PIGGYBACK CLAUSE

UMBC is a member of the University System of Maryland (“USM”) and as such, UMBC
reserves the right to extend the terms, conditions, and prices of this contract to other institutions
of the USM must any of those institutions express an interest in participating in any contract that
results from this solicitation for a period of up to one (1) year after UMBC makes its award.
Furthermore, on occasion, other State educational institutions (e.g., St. Mary’s College, Morgan
State University, Baltimore City Community College) may desire to take advantage of this
contract. Each of the piggyback institutions will issue their own purchasing documents. UMBC
assumes no obligation on behalf of the piggyback institutions. Proposers must set forth their
willingness and ability to extend this contract and the terms, conditions and prices stated herein to
these other institutions.

END OF SECTION |
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SECTION II: GENERAL INFORMATION FOR VENDORS\
PURPOSE
The overall purpose of this RFP is to provide information to vendors interested in preparing
and submitting proposals to meet the requirements for the On Call Electrical Maintenance
Contractors Procurement as described herein. Proposals will be received for the goods and
services specified herein or attached hereto under the terms, conditions and general
specifications of this proposal.

GENERAL INFORMATION FOR VENDORS

. Proposals must be made in the official name of the firm or individual under whom business is
conducted (showing official business address) and must be signed by a duly authorized
person.

Each proposer must furnish all information required by the proposal request. Erasures or other
changes must be initialed by the person signing the proposal. Proposals signed by an agent of
the corporation must be accompanied by evidence of their authority.

. At the Pre-Proposal conference, potential proposers will have an opportunity to: (1) ask and
receive answers to all questions regarding the specifications and general conditions, and (2)
receive any additional information relating to this contract.

. This Request for Proposals creates no obligation on the part of the University to award the
contract or to compensate proposers for proposal preparation expenses.

. The University reserves the right to award a contract based upon the proposals received
without further negotiations. Vendors should therefore not rely on having a chance during
negotiations to change their offer.

Before the award of a contract, UMBC may require the proposer to submit evidence of any
information related to the financial, technical, and other qualifications and abilities of the
proposer.



ADDENDA TO THE RFP

Any additional information not addressed in this RFP in response to an inquiry received by
the Procurement Officer will be answered in writing as an addendum to the RFP. Copies of
the addenda will be posted to the eBid Board at
www.umbc.edu/adminaffairs/procurement/EBidB.shtml. It is the responsibility of the vendor
to check the website frequently until the opening date for addendums, amendments and
changes. Reasonable efforts will be made to avoid the identification of Proposers in any
addenda. For purposes of this RFP, there shall be no other communication between UMBC
and Proposers other than as described in this paragraph.

RECEIPT OF THE ADDENDA, AMENDMENT AND/OR CHANGE ISSUED MUST BE
ACKNOWLEDGED IN WRITING BY PROSPECTIVE PROPOSERS AND EACH
INCLUDED IN THE TECHNICAL PROPOSAL. An “Acknowledgement of the Receipt”
Form (found in Appendix A) for all amendments, addenda, and changes issued shall be
required from all vendors submitting a proposal.

CANCELLATION OF THE RFP

The University may cancel this RFP, in whole or in part, at any time.

ORAL PRESENTATION

As part of the Technical Evaluation, the University reserves the right to request that Proposers
make oral presentations in conjunction with their written proposals. In the event that the
University decides not to have presentations, the University reserves the right to make an
award based upon the information submitted without presentations.

INCURRED EXPENSES

The University will not be responsible for any costs incurred by any vendor in preparing and
submitting a proposal, delivery of or return of representative samples (if applicable).

ECONOMY OF PREPARATION

Proposals should be prepared simply and economically, providing a straightforward, concise
description of the vendor’s offer to meet the requirements of the RFP.

ACCEPTANCE OF TERMS AND CONDITIONS

By submitting a proposal in response to this RFP, the firm accepts the terms and conditions
set forth in this RFP.


http://www.umbc.edu/adminaffairs/procurement/EBidB.shtml

PROCUREMENT REGULATIONS

This RFP and any resulting contract shall be governed by the USM Procurement Policies and
Procedures and the State Finance and Procurement Article of the Annotated Code of
Maryland and by State Procurement Regulations, Code of Maryland Regulations Title 21, as
applicable.

MULTIPLE PROPOSALS

Vendors may not submit more than one proposal.

ALTERNATE SOLUTION PROPOSALS

Vendors may not submit an alternate to the solution given in this RFP.

TELEGRAPHIC/FACSIMILE PROPOSAL MODIFICATIONS

Vendors may modify their proposals by telegraphic or facsimile communication at any time
prior to the due date and time set to receive proposals provided such communication is
received by the University prior to such time and, provided further, the University is satisfied
that a written confirmation of the modification with the signature of the proposer was mailed
prior to the time and date set to receive proposals. The communication should not reveal the
proposal price but should provide the addition or subtraction or other modification so that the
final prices, percent or terms will not be known to the University until the sealed proposal is
opened. If written confirmation is not received within two (2) days from the scheduled
proposal opening time, no consideration will be given to the modification communication.
No telephone, telegraphic, or facsimile price proposals will be accepted.

CONTRACTOR RESPONSIBILITIES

The University shall enter into contractual agreement with the selected offering vendor(s)
only. The selected vendor(s) shall be responsible for all products and/or services required by
this RFP. Subcontractors, if any, shall be identified and a complete description of their role
relative to the proposal shall be included. The University’s intent is not to direct the use of
any particular vendor, however, the vendor will not contract with any such proposed person or
entity to whom the University has a reasonable objection. Notification of such objection will
be made by the University within 15 days of contract. The vendor shall be fully responsible
for the acts and omissions of its subcontractors and of persons directly or indirectly employed
by them.



PUBLIC INFORMATION ACT

Proposers must specifically identify those portions of their proposals, if any, which they deem
to contain confidential, proprietary information or trade secrets and must provide justification
why such material should not, upon request, be disclosed by the University under the Public
Information Act, Part 11, Title 10, State Government Article, Annotated Code of Maryland.

Vendors must clearly indicate each and every section that is deemed to be confidential,
proprietary or a trade secret (it IS NOT sufficient to preface your proposal with a proprietary
statement). Failure to comply may result in rejection of your proposal.

MINORITY BUSINESS ENTERPRISE NOTICES

State-certified Minority Business Enterprises (MBE) are strongly encouraged to
respond to this solicitation. Minority participation is very important to UMBC and to
the State of Maryland. For more information on the State’s MBE program, please see
the MDOT website, at http://www.mdot.state.md.us/mbe/index.html.

ARREARAGES

By submitting a response to this solicitation, a vendor shall be deemed to represent that it is
not in arrears in the payment of any obligation due and owing the State of Maryland,
including the payment of taxes and employee benefits and that it shall not become so in
arrears during the term of the contract if selected for contract award.

TAXES

The UMBC is exempt from Federal Excise Taxes, Maryland Sales and Use Taxes, and the
District of Columbia Sales Taxes and Transportation Taxes, except as noted in applicable
sections of COMAR. Exemption Certificates shall be provided upon request. Where a
Contractor is required to furnish and install material in the construction or improvement of
real property in performance of a contract, Contractor shall pay the Maryland Sales tax and
the exemption does not apply.

REP RESPONSE MATERIALS

All written materials submitted in response to this RFP become the property of the University
and may be appended to any formal documentation, which would further define or expand the
contractual relationship between the University and the successful vendor(s).

PROPOSAL SECURITY - NOT APPLICABLE
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T.

DEBRIEFING OF UNSUCCESSFUL PROPOSERS

Unsuccessful proposers may request a debriefing. If the proposer chooses to do so, the request
must be submitted in writing to the Procurement Officer within ten days after the proposer
knew, or should have known its proposal was unsuccessful. Debriefings shall be limited to
discussion of the specific proposer’s proposal only and not include a discussion of a
competing proposer’s proposal. Debriefings shall be conducted at the earliest feasible time.

The debriefing may include information on areas in which the unsuccessful proposer’s
proposal was deemed weak or insufficient. The debriefing may NOT include discussion or
dissemination of the thoughts, notes or ranking from an individual evaluation committee
member. A summarization of the procurement officer’s rationale for the selection may be
given.

MARYLAND PUBLIC ETHICS LAW, TITLE 15

The Maryland Public Ethics Law prohibits, among other things: State employees or officials
(and in some cases, former employees) and businesses in which such an individual is
employed or holds a financial interest from (i) submitting a bid or proposal, (ii) negotiating a
contract, and (iii) entering into a contract with the governmental unit with which the
individual is affiliated per the Maryland Code, State Government Article, SS 15-502.

If the bidder/proposer has any questions concerning application of the State Ethics law to the
bidder/proposer’s participation in this procurement, it is incumbent upon the bidder/proposer
to see advice from the State Ethics Commission; Office of the Executive Director, 9 State
Circle, Suite 200, Annapolis, MD 21401, 410-974-2068 or toll free 1-877-669-6085.

The procurement officer may refer any issue raised by a bid or proposal to the State Ethics
Commission. The procurement officer may require the bidder/proposer to obtain advice from
the State Ethics Commission and may reject a bid or proposal that would result in a violation
of the Ethics Law.

The resulting contract is cancelable in the event of a violation of the Maryland Public Ethics
Law by the vendor or any State of Maryland employee in connection with this procurement.

Health Insurance Portability and Accountability Act of 1996, Pub. L. No. 104-
191. (""HIPAA'™) and Maryland Confidentiality of Medical Records Act
(Annotated Code of Maryland, Health — General Article '4-301 et seq. (*'the
Act'). - NOT APPLICABLE

JOINT VENTURE PROPOSERS — NOT APPLICABLE
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PAYMENTS BY ELECTRONIC FUNDS TRANSFER

By submitting a response to this solicitation, the Proposer agrees to accept payments
by electronic funds transfer unless the State Comptroller’s Office grants an exemption.
The selected Offeror shall register using the COT/GAD X-10 Vendor Electronic
Funds (“EFT”) Registration Request Form. Any request for exemption shall be
submitted to the State Comptroller’s Office for approval at the address specified on the
COT/GAD X-10 form and shall include the business identification information as
stated on the form and include the reason for the exemption. The COT/GAD X-10 for
can be downloaded at: http://compnet.comp.state.md.us/gad/pdf/GADX-10.pdf

SMOKE-FREE CAMPUS

In an effort to provide a healthy, smoke-free environment for everyone on campus,
and in accordance with USM policy, effective, July 1, 2013, UMBC has become
smoke-free campus.

The campus has provided two designated areas removed from major pedestrian traffic.
All existing smoking urns have been removed, and new urns have been placed at each
designated smoking area. Permanent smoking shelters will be installed during the fall

semester. The two locations will be the Park Road Smoking Area, adjacent to Lots 1
and 3, and the Fine Arts Service Smoking Area, near the Fine Arts Building service

area.

We ask that work with us to ensure that this policy is adhered to. Individuals found in
violation will be directed to review the smoking policy online at smokefree.umbc.edu.
Those violating the policy after that will be subject to a fine.

This new policy reflects a national movement to provide healthy, smoke-free
environments on college campuses and brings UMBC in line with more than 800
colleges in the United States that are already smoke free.

END OF SECTION I
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SECTION Il
TECHNICAL REQUIREMENTS & SCOPE OF WORK

BACKGROUND

The University of Maryland Baltimore County (UMBC) is seeking to select one or more
Electrical Contractors (firms) to provide all labor, material, equipment and supervision for On-
Call Electrical Maintenance Services for the UMBC campus.

IMPLEMENTATION

These on-call contracts are to be utilized as projects develop on the following basis:

A

UMBC’s Office of Facilities Management (OFM) will (i) prepare a written scope
(which may include specifications and/or drawings, as applicable) of work on each
project inclusive of time frame/schedule; and (ii) conduct a site visit with all
available On-Call Electrical Maintenance Contractors.

. Each on-call contractor will provide to the OFM a completed On Call Contractor

Project Price Proposal Form (see Attachment D) with a lump sum price to do the
project work inclusive of the following: (1) Total costs for self-performed work with a
breakdown of the total material cost, and total labor cost; (2) Subcontractor cost with
quoted mark-up percentage; The time frame by date in which this work can be done;
and, (3) The name of the Foreman or Field Superintendent (1 of the 2 submitted in the
Contractor’s Technical Proposal) to be assigned.

OFM will select from among the on-call electrical contractors the contractor whose
price and time frame best serves the University's interest and meets all University
requirements. At that time, a Notice to Proceed will be sent by the University (OFM
Project Manager or Procurement Officer, as applicable) to the awarded On-Call
Electrical Contractor for his/her signature; this letter will confirm the scope of work,
commencement and completion dates, time frame and lump sum price.

The On-Call Contractor will be required to check in with the university's
representative on a weekly basis when doing work on site.

Estimated dollar volume for this electrical contracting work is approximately
$300,000 annually. All proposers are advised that such dollar volumes are estimates
only and all proposers further understand and agree in providing such estimates, the
University makes no guarantee that any or all of the estimated work will be assigned
to the selected On-Call Electrical Maintenance Contractor(s).

The project size under this contract for low voltage projects is anticipated to range
between $1,000 - $10,000 and $5,000 — $10,000 for high voltage projects.
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G. All communications on projects are to be directed to the designated Project Manager
of OFM only. No instructions, directions, and information are to be given to the
Contractor by any other University personnel. All change order work shall not proceed
until a purchase change order has been issued by the University confirming this
additional work and the applicable additional cost.

H. If during the term of this contract, the On-Call Electrical Contractor(s) is (are)
awarded other projects on campus outside of this contract, it is expected that the
Contractor will assign separate work crews and supervisory teams to all concurrent
projects to insure that no job schedule is effected by inadequate manpower levels.

I. Any staff changes by the selected On-Call Electrical Contractor(s) in the Project
Manager, Foreman/Field Superintendent must be reviewed and approved by UMBC's
Office of Procurement via the issuance of a contract amendment prior to any
reassignments being made.

1. SCOPE

a)

b)

f)

The Contractor is to furnish all labor, equipment, supervision, and material necessary to
comply with scope of work and/or drawings and specifications furnished by authorized
personnel of the University for work on the UMBC Campus and University-owned

property.

The contractor is to coordinate all trade work with his forces and any contractors
separately assigned by the University.

The Contractor shall complete his work in the time required by the University and in
accordance with the requirements stated within the Notice to Proceed.

The work must be performed in accordance with local, state and federal regulations and
procedures, and the latest edition of the following codes: ANSI, NETA, and NICET.

The majority of this electrical contracting work will include but is not limited to the
general repair, maintenance, replacement and installation of electrical systems.

Quality Assurance: Shall comply with OSHA, ANSI, NETA, and NICET Standards &
Practices that ensure the protection of life, property & equipment.
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2. ELECTRICAL MAINTENANCE, REPAIR AND REPLACEMENT WORK

The Contractor must show proof of all required licenses, qualifications & certifications.

The general Electrical Maintenance repair, maintenance, replacement and installation
work to be included under the On-Call Electrical Maintenance Contract is as described,
but not limited to, the following:

SCOPE OF WORK

Low Voltage (< 600 volts) to be self-performed.

Repair, maintenance, replacement & installation of low voltage (600volts or less) 480v, 277v,
240v, 208v, 120v electrical systems in single & three phase.

Repair, maintenance, replacement & installation of wet & dry type transformers in all
voltages, phases & configurations.

Repair, maintenance, replacement & installation of feeder & branch circuits.

Repair, maintenance, replacement & installation EMT, PVC, Rigid Metal, IMC, Flexible
Metal, Seal-tight & Wiremold conduit systems.

Repair, maintenance, replacement & installation of all types of lighting systems; fluorescent,
HID, incandescent, LED, dimming control systems, etc.

Repair, maintenance, replacement & installation of all types of lighting fixtures; classroom,
lecture hall, high-bay, roadway, walkway, corridor, stadium, step, recessed, surface mount,
exit lighting, etc.

Repair, maintenance, replacement & installation of electrical feeder panels, distribution
panels, branch circuit panels, panel boards, switch boards & switchgear.

Repair, maintenance, replacement & installation of motors, motor starters, motor control
centers & motor control drive equipment.

Repair, maintenance, replacement & installation of bus-ways, bus duct & related bus
distribution equipment.

Repair, maintenance, replacement & installation of emergency power Automatic Transfer
Switches.

Repair, maintenance, replacement & installation of overhead feeders, temporary power &
wiring.

Repair, maintenance, replacement & installation of splice boxes, junction boxes, pull boxes &
hand boxes.

Specialty equipment; control wiring, fire alarm, monitoring equipment, security wiring, TV
& CCTV cabling, etc.
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High Voltage (> 600 volts) to be performed by a certified High Voltage Technician.

e Repair, maintenance, replacement, installation & testing of high voltage (600 volts or more)
5kv through 33kv systems & equipment.

e Repair, maintenance, replacement, installation & testing of high voltage overhead &
underground cables, cable splices & terminations.

e Repair, maintenance, replacement, installation & testing of high voltage switches, tie-
switches, switchgear, breakers, fault & overcurrent relays and associated devices.

e Repair, maintenance, replacement, installation & testing of high voltage transformers,
transformer oils, transformer cooling devices, transformer gauges & monitoring devices,
transformer seals & bushings, terminating devices, etc.

e Repair, maintenance, replacement, installation & testing of high voltage conduits & duct-
banks.

e Repair, maintenance, replacement, installation & testing of high voltage sensors, meters,
monitoring devices, current transformers, relays & controls.

NOTES:

e The Electrical Contractor shall hold a current & valid State of Maryland Master Electrical
License.

e The each project will be assigned an On-Site Foreman/Field Superintendent.

e The Electrical Contractor will provide a point of contact information for emergency outages;
this contact will be available 24 hours/365 days. The Contractor is expected to be able to
respond to an emergency call within 2.5 hours of the initial call to assess & evaluate the
conditions, and then mobilize a crew & equipment ASAP.

e The Electrical Contractor will perform all high voltage work in accordance with National,
State & Local Codes, OSHA 1910.269, 1910.132(D), 1910.137 Safety Regulations, and
Industry Standards & Practices that ensure the protection of life, property & equipment.

e High Voltage Technicians employed by or sub-contracted by the Electrical Contractor, and
assigned to UMBC high voltage projects must be currently certified by ANSI/NETA ETT-
2010, Standard for Certification of Electrical Testing Technicians, and/or the National
Institute for Certification in Engineering Technologies (NICET) level 11 or I11.

e High Voltage Technicians employed or sub-contracted by the Electrical Contractor must have
received training that includes OSHA 1910.269, 1910.132(D), and 1910.137 standards.

e The Field Superintendent employed by or sub-contracted by the Electrical Contractor, and
assigned to UMBC high voltage projects must be currently certified by ANSI/NETA and/or
NICET level Il or IV testing.

3. PROTECTION OF ADJACENT FACILITIES AND PROPERTY
= The Contractor is advised that the location of projects under this Contract will
likely be in a congested area of the campus, subject to heavy vehicular traffic and
limited parking. Every precaution shall be exercised to protect people from injury
and disruption of traffic from work performed.

= See General Conditions, Section 00700 dated 1/4/10.
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4. LIFTING DEVICES FOR EQUIPMENT

Supply all cranes, lifts, hoists, etc., for the proper and efficient movement of all materials. All
shall be provided with proper guides, bracing, safety devices, etc., as required by law and
good practice.

5. PROTECTION OF WORK, STORAGE AND TRANSPORTATION OF MATERIALS

a. Transportation: Conditions may require the Contractor to provide transportation to
remove or delivery material to the job site or remove debris, as required. All materials
and equipment shall be so crated, packaged, blocked and otherwise protected during
transportation and handling to prevent damage of any kind. This shall include the
provision of any necessary lifting devices or machines and the skilled personnel to
operate such machines.

b. Protecting Work in Place: Provide all necessary protection of completed work to
prevent any and all damage. Walk off mats shall also be required at the entrances and
exits of all work sites.

c. Prior to using any University elevator for transporting materials, the Contractor shall
verify applicable load weights and insure proper loading of the elevator with the OFM
Project Manager.

6. TEMPORARY WATER AND ELECTRICAL SERVICE

Unless otherwise specified in writing, the water, electricity or other utilities required to
complete work assigned under this Contract will be provided by the University at no extra
cost to the Contractor.

No utility interruptions shall be initiated without the prior authorization of the OFM Project
Manager. The OFM Project Manager is the only authorized person to arrange for utility shut
down. The Contractor shall not proceed with any outage without two (2) weeks prior
notification to him/her unless otherwise agreed by the University.

7. CLEARING AND CLEANING UP

The Contractor shall at all times keep the premises free from the accumulation of waste
materials and rubbish. At the completion of the work the Contractor shall as a "Job Cost"
remove all rubbish from and about the building and remove from and about the building
all tools, scaffolding and surplus materials and shall leave the work site completely clean.
Clean up shall be completed on a daily basis. The contractor shall remove all waste
materials and rubbish from the campus at no charge to the University.
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8. EMPLOYEE IDENTIFICATION

Due to the nature of routine on-call work and required security, the Contractors shall
obtain identification for all of his employees, equipment and Subcontractors that will be
utilized at UMBC. EMPLOYEE IDENTIFICATION OF WORKMEN ASSIGNED
TO THE UNIVERSITY PROJECTS SHALL BE VISIBLE AT ALL TIMES in
accordance with UMBC Standard Maintenance General Conditions. Refer to Section
00700 for further campus specific information regarding identification).

All vehicles and mobile equipment shall be identified with the Contractors Name
displayed in a highly visible manner.

9. PARKING REQUIREMENTS

a.

Valid UMBC parking permit must be displayed on vehicles parked in non-metered
parking spaces on campus. Parking permits are enforced year round, between the
following hours:

- Monday through Thursday: 7:00 AM to 9:00 PM.

- Friday: 7:00 AM to 3:30 PM.

Failure to display parking permit or parking in unauthorized locations may result in
issuance of a citation. A parking violation issued against a vehicle without a permit
will be charged to the registered owner of the vehicle.

Confine parked vehicles to designated parking spaces unless otherwise approved in
writing.

When practical for the University, each Contractor and each primary subcontractor
will be issued one Service Area parking permit. Other parking shall be confined to a
designated campus parking lot.

UMBC Project Manager will advise Parking Services of contractor parking needs.
Contractors will not be able to get parking permits unless Parking Services has been
notified about the project in advance by UMBC Project Manager.

For each vehicle requiring parking permit, complete Contractor Parking Permit
application and submit to Parking Services in Facilities Management Building. UMBC
Project Manager will provide appropriate application form for use.

Refer to Section 00700 for additional information.
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10.

11.

12.

13.

TOOLS AND MOVEABLE EQUIPMENT

The Contractor shall furnish all necessary protective equipment, ladders, shop equipment and
fabricating items customary to the trade, etc., and all other moveable equipment necessary
for completing the work performed under this contract. The furnishing of tools shall include
all maintenance, loss and breakage. Any equipment rental must be approved by OFM prior
to its use.

UNIVERSITY’S RIGHT TO FURNISH MATERIAL AND EQUIPMENT

The University reserves the right to purchase material or job required merchandise.
The Contractor will be reimbursed only for his labor cost used on the materials
furnished. Materials not used on the job shall be returned to University's stock for
credit to job.

SUBCONTRACTS

Shall the responsibility of the contractor to submit a list of all subcontractors with this
contract.

The Contractor shall be reimbursed for subcontractor work per the quoted mark up.

Before any such Subcontracts are awarded, the University reserves the right to review/
approve the submitted subcontractors.

TRUCKING

Contractor’s Name, License Numbers, Telephone Number and Address shall be displayed on
trucks in three inch (3") high letters. The Contractor shall apply for a University permit
through UMBC Parking Services. Parking at the University is at a premium. The On-Call
Electrical Maintenance Contractor(s) will be required to coordinate with OFM on the loading
and unloading of materials.
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14.

15.

16.

REMOVAL OF DEBRIS & CLEANING

Waste and debris shall not be allowed to accumulate in the building or work area. All debris
shall be removed by the Contractor as the work progresses in occupied spaces. The
Contractor shall remove debris on a daily basis. Salvageable material shall be piled
separately for reuse or salvage by the University.

The Contractor shall be responsible to remove debris and clean work areas as the work
progresses. Woodwork, painted or decorated surfaces, finished floors, etc., shall be sponged
or washed as necessary to prevent damage to finished surfaces. On completion of the work,
areas shall be left clean-free. The Contractor shall patch and refinish to match existing all
areas damaged to accommodate the work.

Contractors shall be responsible for the removal of excess material and debris associated
with their division of work.

SUPERVISION OF THE WORK

Materials, workmanship and finishes for new work in permanent buildings shall be similar
and equal, as determined by the OFM's Project Manager, to those in the existing building.

The Project Manager for OFM shall have general supervision and direction of the work
which shall include, but not be limited to, the following:

Determination of a work schedule for coordination of crafts.

Project starting and completion dates.

Inspect all work for compliance with University Standards & Project scope.
Issuance of the Notice To Proceed which shall authorize the Contractor to proceed
with the work as defined. The Contractor shall be advised in writing to close out a
project at which time he shall stop all work and submit a request for final project
payment.

o0 ow

CODES AND STANDARDS
All work performed under this Contract shall be in compliance with all applicable codes,

standards and regulations. Each campus will issue its standards, if any, to the selected On-
Call Contractor (s).
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17. REQUEST FOR TEMPORARY USE OF KEYS BY CONTRACTORS

No keys shall be issued to Contractor without the proper authorization. The following process
will be used to issue keys:

a.

b.

Authorization form shall be issued by Project Manager, Inspector or other person
listed on the approved authorization list.

Key shall be charged out by Work Control Center to the person presenting the
authorization form.

Key (s) shall be returned each day before end of business except when specifically
authorized for night time or weekend work.

The Work Control Center closes at 4:00 p.m. However, the Central Plant Boiler Room
IS open twenty-four hours, seven days per week and keys can be returned there. Keys
are not be taken home.

Keys shall be requested and issued only as required, i.e. master keys shall not be
issued when individual keys will suffice.

University keys, in the possession of Contractors and/or Service Personnel, will not be
loaned to others, tampered with or duplicated.

18. SPECIAL CONDITIONS

a.

The University reserves the right to complete particular projects through this On-Call
Contract, through the use of University employees or to obtain separate Contracts
through its normal procurement process according to the best interests of the
University.

The University reserves the right to assign University personnel employed in various
trades to projects under this Contract and/or to perform a portion of the work under a
particular project.

The Contractor must be able to deliver all said labor and standard items of material
and equipment within time frame confirmed in the Notice to Proceed for each project.
Purchase of equipment and material not usually carried in stock by local distributors
shall be accomplished competitively within the shortest time possible while
maintaining the job schedule.

The Contractor shall maintain a local office with telephone available for receiving and
making calls throughout the working day and shall have available locally sufficient
storage space for materials and equipment if his office and principal place of business
is not located within 50 miles of the University.
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The Contractor shall provide two (2) personnel designated as Project Managers and
have three (3) 100% on-site Foreman/Field Superintendents. The Project Manager
shall be the Contractor's agent for reviewing the project in the field when required
with the University's representatives and shall be the channel for all inquiries
concerning work in progress or work to be started under this Contract. The
Foreman/Field Superintendent shall manage the job on-site and supervise all on-site
personnel. All supervisory personnel for the On-Call Contractor must be direct
employees of said Contractor.

The Project Manager should be readily available to review all phases of the project
when requested by the University. The Project Manager should have a cell
phone/beeper to facilitate accessibility to the University.

. The timeframe of work hours for the Contractor shall be 6:00 a.m., through 4:00 p.m.,
Monday through Friday. The work shall be carried forward during normal work hours
unless the contractor elects on his own volition to extend operations beyond regular
hours and such extensions are approved by the University. If overtime is needed, the
associated costs are the responsibility of the On Call Electrical Maintenance
Contractor.

. The Contractor shall perform the work under this Contract on the job site in the presence of
University employees, other University Contractors and/or Subcontractors, whether union or
non-union and shall complete the work assigned in the time required. If off-site work such as
shop fabrication, the University reserves the right to inspect such off-site work at any time.

UNIVERSITY'S RIGHTS OF INSPECTION AND TEST: The University reserves the right
to make or cause to be made such inspections and tests, as deemed advisable, to ascertain that
the requirements of these specifications are being fulfilled. Should it be found that the
standards herein specified are not being satisfactorily maintained, the University may by
written notice to the Contractor, terminate his right to proceed further with this work. In such
event, the University may take over the work and prosecute it to a completion, by contract or
otherwise, and the Contractor and his sureties (if any) shall be liable to the University for any
additional cost occasioned by the University.

STANDARD GENERAL CONDITIONS: The University of Maryland Standard General
Condition of Contract shall apply to this work (refer to Appendix E). Copies may be
reviewed in the Physical Plant Office. These specifications shall take precedence in cases of
contradiction with the University of Maryland Standard General Conditions of Contract.

PERFORMANCE BOND: The successful bidder shall furnish within ten (10) days after
notification of award, a performance bond in the full amount of the Contract Price.
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I. ADDITIONAL WORK: If during the process of this solicitation any additional work is
identified as being needed in order to complete a project, the University reserves the right to
request the awarded firm to include this work in their pricing in an effort to expedite the
conclusion of a project. (i.e. if an exhaust fan needs to be replaced, etc.)

m. PERIOD FOR ACCEPTANCE: The selected vendor must agree to an acceptance trial period
of performance of NOT LESS THAN thirty (30) consecutive calendar days. This period shall
begin on the first fully operational day. The vendor and the University of Maryland
Baltimore County shall mutually agree upon, and declare the date that, the contract is
considered to be fully operational with respect to the Period of Acceptance.

During the 30 day period, the vendor must perform at a rate and level consistent with the
performance specifications contained in the selected vendor's specifications and/or proposal.
Failure to satisfy the "acceptance trial period of performance™ may result in specified
performance contract termination.

In the event that the selected vendor fails to meet all requirements, the University of Maryland
Baltimore County shall have the right to declare the vendor's service(s) unacceptable and the
vendor in default and to terminate all agreements, written or verbal, without penalty or
obligation to the University of Maryland Baltimore County consistent with the provisions of
the termination for default clause required in the contract.

Further, should there be any dispute/discrepancy on acceptability of Proposer’s performance,
decisions made by the University will prevail.

n. INSURANCE: The successful vendor will be required to document proof of insurance for
Commercial General Liability, Worker's Compensation, and Automobile insurance. The
University of Maryland Baltimore County and the State of Maryland are to be named as an
"additional insured"” on all but Worker's Compensation.

NOTE: INSURANCE MUST BE ON A PRIMARY BASIS. CONTRACTUAL
REQUIREMENTS MUST BE CLEARLY INDICATED ON CERTIFICATE
OR BY ENDORSEMENTS.

1. The following conditions for insurance must be met by the VVendor:

a. The Contractor shall not start work under this contract until the Contractor has
obtained at its own expense all of the insurance called for hereunder and such
insurance has been approved by the procurement officer; nor shall the
Contractor allow any subcontractor to start work on any subcontract until all
insurance required by the subcontract has been obtained and approved by the
contractor and University of Maryland Baltimore County. Approval of
insurance required of the contractor and subcontractors for the University will
be granted only after submission to the University of original certificates of
insurance signed by an authorized representative of the insurers or, alternately,
at the University's request, certified copies of the required insurance policies.
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The Contractor shall require all subcontractors to maintain during the term of
this agreement, Commercial General Liability insurance, Business Automobile
Liability insurance, and Workers Compensation, in the same manner, including
the additional insured requirements in paragraph e. below, i.e., as specified for
the Contractor. The Contractor shall furnish subcontractors' certificates of
insurance to the University immediately upon request.

All insurance policies required hereunder shall be endorsed to include the
following provision; "It is agreed that this policy is not subject to cancellation,
non-renewal, material change, or reduction in coverage until forty-five (45)
days prior written notice has been given to the University of Maryland
Baltimore County".

No acceptance and/or approval of any insurance by the University of Maryland
Baltimore County shall be construed as relieving or excusing the Contractor, or
the surety or bond, if any, from any liability or obligation imposed upon either
or both of them by the provision of the Contract Documents

NAMED ADDITIONAL INSURED - The University of Maryland Baltimore
County and the State of Maryland (including their elected or appointed
officials, agents and employees) are to be named as additional insured under all
coverage except Workers Compensation, and the certificates of insurance
(or the certified policies, if requested), must so indicate through inclusion of
appropriate endorsement. Coverage afforded under this paragraph shall be
primary to any other insurance of self-insurance, whether or not such
other insurance or self-insurance is stated as primary, excess or
contingent, as respects the above additional insured, their elected and
appointed officials, agents and employees.

Insurance coverage required in these specifications shall be in force throughout
the Contract Term. Should the Contractor fail to provide acceptable evidence
of current insurance within ten (10) days of receipt of written notice at any
time during the contract term, the University shall have the absolute right to
terminate the Contract without any further obligation to the Contractor, and the
Contractor shall be liable to the University for the entire additional cost of
procuring substitute performance and the cost of performing the incomplete
portion of the Contract at time of termination.

Contractual and other liability insurance provided under this Contract shall not
contain a supervision, inspection or engineering service exclusion that would
preclude University of Maryland Baltimore County or participation institutions
from supervising or inspecting the operations of the contractors as the end
result.
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The Contractor shall assume all on-the-job responsibilities as to the control of
persons directly employed by it and of agents or subcontractors and anyone
directly or indirectly employed by any of them, or by anyone for whose acts
any of them may be liable.

Contractor shall be as fully responsible to University of Maryland Baltimore
County for the acts and omissions of the subcontractors and of persons
employed by them as it is for acts and omissions of persons directly employed
by Contractor.

All required insurance coverage must be acquired from insurers allowed to do
business in the State of Maryland and acceptable to University of Maryland
Baltimore County. The insurers must have a policyholders' rating of "A-" or
better, and a financial size of "Class VII" or better in the latest edition of Best's
Insurance Reports.

The University of Maryland Baltimore County will consider deductibles or
self-insured retention as part of its review of the financial stability of the
proposer. Any deductibles or self-insured retention shall be disclosed in the
Contractor's proposal and shall be assumed by the Contractor.

2. The Contractor shall purchase the following insurance coverage:

a.

Commercial General Liability Insurance or its equivalent, for bodily injury,
personal injury and property damage, including loss of use. It is preferred that
coverage be provided on an "occurrence™ basis. If "claims made" forms are
submitted, the requirements noted after section "4.1 and 4.2" below must be
met. Such Commercial General Liability policy shall include the following
extensions:

i It is preferred that the General Aggregate Limit applies separately to
this project:

ii. Premises/Operations:
iii. Actions of Independent Contractors:

v, Products/completed Operations to be maintained for three (3) years
after completion of the contract.

V. Contractual Liability including protection for the Contractor for claims
arising out of liability assumed under this contract.

Vi. Personal injury liability including coverage for offenses related to
employment, and for offenses assumed under this contract (delete any
standard employment and contractual exclusions if contained in the
personal injury coverage section):
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b. Business Automobile Liability which will pay for liabilities arising out of
accidents involving the ownership, operation, maintenance or use of any
owned, hired, or non-owned motor vehicles, uninsured motorists’ insurance
and automobile contractual liability.

NOTE: INSURANCE MUST BE ON A PRIMARY BASIS.
CONTRACTUAL REQUIREMENTS MUST BE CLEARLY INDICATED
ON CERTIFICATE OR BY ENDORSEMENTS

C. Workers Compensation - statutory benefits are required by Maryland law or
other laws as required by labor union agreements, including standard Other
States coverage; Employers Liability coverage.

The coverage listed in Section 11, Item J-2, above shall be written for not less than the
following limits of liability. Limits can be furnished by a combination of primary
and excess (umbrella) policies.

a. Commercial General Liability Insurance including all extensions -
$2,000,000 each occurrence;
$2,000,000 personal injury;
$2,000,000 products liability;
$3,000,000 general aggregate

b. Business Automobile Liability -
$2,000,000 each accident

C. Workers Compensation insurance - statutory requirements. Employers liability
insurance - $1,000,000 each accidental injury; and $1,000,000 each employee,
$1,000,000 policy limit for disease.

Tort-Claim Act - It is agreed that the contractor and its insurers will not raise or use,
in the adjustment of claims or in the defense of suits against any participating USM
institution, any immunity of the insured from tort liability, (including Maryland Tort
Claim Act), including any limitation of liability, unless requested by any participating
institution.

NOTE: If insurance required in terms 2.iv and v above has been issued on a "claims
made™ basis, the Contractor must comply with the following additional conditions.
The limits of liability and the extensions to be included as described above remain the
same. The Contractor must either:

1. Agree to provide certificates of insurance evidencing the above coverage for
period of three (3) years after final payment for the contract. Such certificates
shall evidence a retroactive date no later than the beginning of the Contractor's
or subcontractor's work under this contract,
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or
2. Purchase an extended [minimum three (3) years] reporting period endorsement
for the policy or policies in force during the term of this contract and evidence
the purchase of this extended reporting period endorsement by means of a
certificate of insurance or a copy of the endorsement itself.

3. The "retroactive date" must be effective prior to the inception of the work
under this contract.

4. No "sunset™ clauses shall apply.

5. Additional information:

The awarded firm(s) will provide all endorsements from the insurer itself (rather than
the agent); and there will be a request to see all coverage declaration pages together
with all endorsements (to confirm compliance with the coverage requirements.)

A CERTIFICATION LETTER FROM THE INSURER (RATHER THAN THE AGENT) THAT ALL
REQUESTED COVERAGES ARE AVAILABLE AND WILL BE PROVIDED TO THE
CONTRACTOR UPON AWARD OF THIS CONTRACT SHOULD BE PROVIDED WITH THE
TECHNICAL PROPOSAL.

19. RATES AND MARK UPS

a. CONTRACTOR'S LABOR RATES: It is understood and agreed by the Proposer
that all quoted hourly billing rates include the following for staff:

I.  Salary cost inclusive of all associated overheard and profit.

ii.  Premiums for Workmen’s Compensation and Unemployment Insurance, Contractor’s
share of Social Security Payment, and other such expenses based on payrolls of labor
performed in connection with the work under the Contract.

iii.  Premiums for insurance for this Contract as required by the Specification or by the law
to carry including Contractor’s Liability, Property Damage, and Vehicle Insurance on
tools and equipment a stipulated in the Specifications.

iv.  Fringe benefits for health and welfare, Workman’s Compensation insurance,
vacations, holidays and pensions shall be furnished by the Contractor.

v.  Tools and construction equipment of all types including maintenance, loss and
breakage as required to complete the work.

vi.  Incentive pay, if any.

vii.  Travel costs for Contractor’s business operation or employee’s residence to job site of
University of Maryland Baltimore County.
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viii.  Welfare funds such as vacation allowance or other fringe benefits which are included

in the local prevailing wage rates by written agreement between Contractors and
Labor Unions.

b. “JOB COSTS” WHICH THE CONTRACTOR WILL BE REIMBURSED: All
payments made for subcontractors cost plus quoted percentage mark-up by the On Call
Electrical Contractor.

c. RECORDS OF PROJECT COSTS TO BE PROVIDED BY THE CONTRACTOR
i.  Records: The Contractor shall retain records in accordance with Section 00700.
ii.  Billing Format:
a.Contractor is to provide The University Certificate of Payment Form
for all billings, with a spreadsheet that documents hours worked, by
whom, by date and time and any material costs.
b.With each Certificate of Payment, the Contractor is to attach any
backup information, including a copy of any subcontractor invoices, if

applicable.

END OF SECTION Il
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SECTION IV:
EVALUATION AND SELECTION PROCEDURES

EVALUATION AND SELECTION COMMITTEE

All vendors’ proposals received by the closing deadline will be evaluated. The Procurement
Officer shall establish an Evaluation and Selection Committee to review and rate the
proposals. The Committee shall be composed of the Procurement Officer and any other
individuals that the Procurement Officer may appoint. The Committee may request additional
technical assistance from any source.

EVALUATION PROCEDURE

Qualifying Proposals — The Committee shall first review each proposal for compliance with
the mandatory requirements of this RFP. Failure to comply with any mandatory requirement
will disqualify a vendor’s proposal. The University reserves the right to waive a mandatory
requirement when it is in its best interest to do so. The vendor must assume responsibility for
addressing all necessary technical and operational issues in meeting the objectives of the RFP.

EVALUATION OF PROPOSALS

1. Technical Evaluation: Technical Proposals will be evaluated by the
University's Evaluation and Selection Committee before Price Proposals are
reviewed. Those Technical Proposals not achieving at least 75% of the
technical points available for Technical Phase will not continue or advance
further in the procurement process. Proposer’s whose technical proposal
achieves the required, minimum technical score of 75% or better of the
available technical points will continue in the procurement process.

Technical scoring will be based upon information provided in response to the
desirable items in this RFP.

Upon completion of the technical evaluation, all proposers will be notified as
to the results of the technical evaluation of its firm's technical proposal.

2. Price Proposal Phase:

2.1  Only those Proposers who achieve the minimum technical score of
75% or better in the Technical Evaluation will have their Price Proposal
opened.

2.2 The University may elect to request Best & Final Price Proposal(s).
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MINIMUM TECHNICAL SCORE

Vendors must achieve a minimum technical score of 75% of the total points
available for the technical evaluation in order to be considered for further evaluation.
Vendors not achieving this minimum technical score will not be considered for the
award.

FINANCIAL EVALUATION

The separate price volume of each qualified proposal will be evaluated following the
completion of the technical evaluation. Price Proposals will not be opened publicly. Price
Proposals will be evaluated based on the best total price to the University.

The University will establish a financial ranking of the proposals from lowest to highest total
offers. If a numerical rating is utilized, the lowest evaluated total offer will receive 100% of
the points awarded to the financial portion with subsequently higher quotes receiving
proportionally lower points.

FINAL RANKING AND SELECTION

The resulting scores from the technical and price evaluation of proposals will be used as a
guide in determining the successful proposer(s). The Evaluation and Selection Committee will
choose from among the highest rated proposals which will best serve the interests of the
University in accordance with the University System of Maryland Procurement Policies and
Procedures. Technical merit will be given a greater weight than cost in the final ranking.

CRITERIA FOR TECHNICAL EVALUATION

The criteria that will be used by the committee for the technical evaluation of the proposals
for this specific procurement are listed in Section 5 in order from most important to least.
Each committee member will score the proposals on each major criterion.

END OF SECTION IV
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SECTION V

INFORMATION REQUIRED IN VENDOR PROPOSALS

A. TRANSMITTAL LETTER

C.

A transmittal letter prepared on the vendor’s business stationery should accompany the proposal. The
purpose of this letter is to transmit the proposal; therefore, it should be brief. The letter must be signed by
an individual who is authorized to bind the firm to all statements, including services and financial offers,
contained in the proposal.

TWO VOLUME SUBMISSION

The selection procedure for this procurement requires that the technical evaluation of the proposals is to
be conducted before the Price Proposals are reviewed by the Committee. Consequently, each proposal
must be submitted as two separate volumes as indicated below. Failure to do so may constitute
disqualification of a vendor’s proposal.

VOLUME | — TECHNICAL PROPOSAL

This volume should be prepared in a clear and precise manner. It should address all appropriate points of
this RFP except financial information. This volume consists of and must contain the following sections:

1. The Technical Proposal must be submitted in a sealed envelope. The envelope shall have the
Proposer's name, the project name and project number prominently displayed. Proposers are
requested to clearly mark the "original™ set of the Technical Proposal.

Technical Proposals shall be delivered on, or before Friday, August 23, 2013 at or before
2:00 p.m. to the UMBC Procurement Office at the address noted in Section 0100 of the RFP
as the "The Issuing Office".

The following items must be included in this Initial RFP Submittal:

A. Transmittal Letter

B. Detailed responses to Section V, Item D, Technical Proposal Criteria, Items 1 through 3
(noted in "D" below)

Contractor's license (photocopy)

Master Electrician License.

Provide license & certifications for Electricians and High Voltage Technicians
Bid/Proposal Affidavit

Acknowledgement of Receipt of Addenda (If addenda are issued prior to the Technical
Proposal due date, this form acknowledging receipt of all addenda MUST be included
with your Technical Proposal).

OmMmo o
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2. Forms for each of the items required in the Technical Proposal are furnished with this RFP
in Appendix A and on UMBC'’s Electronic Bid Board at
http://www.umbc.edu/adminaffairs/procurement/vendor/shtml.

D. TECHNICAL PROPOSAL CRITERIA

The following information must be furnished in the Technical Proposal portion of the RFP.
Failure to include any of the items listed below may disqualify your firm's response. Technical
criteria are listed in order of importance. Proposers should describe in detail and provide evidence
supporting the qualifications requested below. All proposers are to compile their Technical
Proposals in the order listed.

1. KEY PERSONNEL:

1.1 Key Supervisory Personnel of the On Call Electrical Maintenance Contractor:
Within this category, the named positions are defined as indicated below. Please note
that per the UMBC Standard Maintenance General Conditions (Section 0700) all
supervisory personnel of the On Call Electrical Maintenance Contract must be direct
employees of that Contractor.

Project Manager: Person from Electrical Contractor who will be involved on a
continual basis from commencement of the contract until project completion. This
person will be responsible for the overall management of the Contractor’s team
assigned to a particular project and the completion of the project.

Foreman/Field Superintendent: Person from the Electrical Contractor who will be
on site 100% once construction commences and will be responsible for the direct
supervision of the trade contractors, daily coordination of the work on site to maintain
the schedule, on site management such as material deliveries, outages, etc.

Complete the Key Personnel Form* on two (2) Project Managers and three (3)
Foreman/Field Superintendents (100% site supervisor) only to be assigned under
this contract, if awarded. The Key Personnel Form on each inclusive of the following:

- Educational Background

- Work experience with the proposing firm inclusive of duration (by
dates) of employment and position (s) held,;

- Work Experience With Prior Employers, durations (by dates) of

employment and position (s) held;

- Specific Project Experience Which is Similar to the Work to be
Done Under this Contract (preferably some of the projects listed in
#2.1 a. below) and the role this person played in each selected project
with higher consideration to be given if the role is the same as to be
assigned on the UMBC contract. A minimum of two (2) projects are
to be listed for each person. A brief description of the project should
be given (if not provided elsewhere in the technical proposal)
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inclusive of type of repair, maintenance or replacement work
performed (i.e., replacement of heating and cooling piping system,
repair duct work, etc.), dollar volume of project, and job schedule.

*Note: The Key Personnel Form was developed for use on this procurement to
ensure that all requested information is provided. Proposers are required to utilize
this form.

Evaluation of each person’s background and experience will be based on similarity
to UMBC'’s contract. Higher consideration will be given if the Foreman/Field
Superintendent(s) have experience in occupied and/or higher education settings.

1.2 Note - Personnel Key Personnel References: In the space provided on the Key
Personnel Form, provide two (2) project references on each of the five (5)
proposed key people inclusive of contact person, phone number and name of
applicable project.

The University reserves the right to check other sources available, including itself, if
not provided as a reference by the Contractor. Such references will be held in strictest
confidence by the University.

Please ensure that the information is accurate and that the reference named can
speak to the individual's performance in the role to be assigned on this contract.

Each of the five (5) key personnel shall have at least five (5) years of experience
working on contracts of this type.

1.3 Note -Personnel Commitment: By submitting the names for consideration under this
Key Personnel Section, the Proposer is committing these people (Project Manager &
Field Superintendents) to UMBC for this contract’s duration if awarded the project. No
personnel changes will be permitted without written authorization from the University
via a contract amendment issued by UMBC's Procurement Office.

2. COMPANY PROFILE: Complete the “Company Profile” Form found in Appendix A. Please
note: If the Proposer is a local office of a parent company, the information is to be provided on
the local office only who will be managing this contract not on the parent organization, unless
the parent organization is the Proposer.

3. EIRM EXPERIENCE AND REFERENCE:

3.1.  On-Call Electrical Maintenance Contractor's Firm Experience: Each Proposer
is to complete the “Firm Experience” Form** on each project. A total of three
(3) similar or relevant projects are to be submitted. This form is found in
Attachment A.

**Note: All Proposers are required to use the Proposer Experience Form format;
however, Proposers may elect to reproduce the form.
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Of these three (3) projects, each must have been completed by the Proposer and be similar
in scope to the maintenance projects anticipated to be done under this contract (see Section

1.

All proposers are to base their responses on their three (3) most recently completed projects
that reflect the size, complexity, and on-call services required under this RFP.

3.2. Firm References:

(a) Provide three (3) references for the Electrical Maintenance Contractor per the projects
submitted under the firm experience category above (#3.1). Provide contact name, address,
and telephone number for each reference.

(b) The University reserves the right to verify all information given if it so chooses, as well as
to check any other sources available or to use itself as a reference if not provided by the
contractor.

(c) Please be sure that accurate information is provided and that the contact person is capable
of speaking to the firm's capability in performing the services required. References will be
held in the strictest of confidence.

E. VOLUME Il - PRICE PROPOSAL

This volume must be submitted in a sealed envelope separate and apart from the technical
volume. The envelope shall have the Proposer's name, the contract name and the RFP number
prominently displayed, together with the words "PRICE PROPOSAL". It must contain the
following:

1. Price Proposal Form: Complete the Price Proposal Form in Appendix B. The
Price Proposal shall be filled out completely in ink or typed. Any erasures
and/or alterations to the Proposer's pricing shall be initialed in ink by the
signer. Please note, however, that no changes, alterations or additions to
the Price Proposal Form are permitted.

2. Price Proposal Due Date/Time: The due date and time for the Price Proposal
is Friday, August 23, 2013 at 2:00 p.m. Price Proposals will be opened
privately.
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3. Price Proposals shall include the following information:
i.  Quoted hourly rates for trade positions for

Project Manager
Foreman/Field Superintendent
Journeyman Electrician
Apprentice

Laborer

Helper

High Voltage Technician

ii.  Material Mark-up Percentage (over actual invoice cost)
iili.  Subcontractor Mark-up Percentage (over actual invoice costs)

Only those proposers who achieve the minimum technical score of 75% or better in the
Technical Evaluation will have their price proposals opened.

F. SUBMISSION

Vendors must submit the required number of copies of his/her proposal by the closing time
and date specified in Section I, Item E of the RFP.

END OF SECTION V
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VI. APPENDICES

APPENDIX A - TECHNICAL PROPOSAL FORMS
APPENDIX B — PRICE PROPOSAL FORM
APPENDIX C — CONTRACT FORMS

APPENDIX D — UMBC WEBSITE / CAMPUS MAP

APPENDIX E - UMBC STANDARD GENERAL CONDITIONS OF MAINTENANCE CONTRACTS
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APPENDIX A

TECHNICAL PROPOSAL FORMS

TECHNICAL FORMS

Key Personnel/Reference Form

Company Profile Form

Firm Experience/Reference Form
Acknowledgement of Receipt of Addenda Form
Bid Proposal Affidavit
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4.1

4.2

APPENDIX A
ON CALL ELECTRICAL MAINTENANCE CONTRACTORS
KEY PERSONNEL FORM — RFP # BC-20887-K

PERSON'S NAME:

POSITION TO BE ASSIGNED: __ Project Manager (two (2) to be provided)
__Foreman/Field Superintendent (three (3) to be
provided)
EDUCATIONAL BACKGROUND:

Institution Licenses/ Major (if any)
Apprenticeship

EMPLOYMENT HISTORY*: (*NOTE: If a person has more than three (3) employers
in his/her employment history, please provide complete employment history via
supplemental page(s) attached to this form.)

CURRENT EMPLOYER'S NAME:

DATES OF EMPLOYMENT:

POSITION HELD DURATION BY DATE

PRIOR EMPLOYER'S NAME:

DATES OF EMPLOYMENT:

POSITION HELD DURATION BY DATE

Page 1 of 4
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4.3

6.1

PRIOR EMPLOYER'S NAME:

DATES OF EMPLOYMENT:

POSITION HELD DURATION BY DATE

ROLE: Describe the role of this person in this contract, including services to be
provided directly and services to be supervised as provided by others.

SIMILAR PROJECT EXPERIENCE/REFERENCES: (Note: It is preferable that
these references be from the contract experience provided as an attachment to this "Key
Personnel Form"; if this is the case, you need only indicate "see attached" under the
Description of Contract item.)

CONTACT PERSON:

TELEPHONE #:

ROLE ON PROJECT:

COMPANY NAME:

PROJECT/CONTRACT NAME DOLLAR VALUE

$

START DATE: COMPLETION DATE:

DESCRIPTION OF PROJECT/CONTRACT:

Page 2 of 4
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6.2

CONTACT PERSON:

TELEPHONE #:

ROLE ON PROJECT:

COMPANY NAME:

PROJECT/CONTRACT NAME

START DATE: COMPLETION DATE:

DESCRIPTION OF PROJECT/CONTRACT:

DOLLAR VALUE

$

Page 30f 4
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6.3 CONTACT PERSON:

TELEPHONE #:

ROLE ON PROJECT:

COMPANY NAME:

PROJECT/CONTRACT NAME DOLLAR VALUE

$

START DATE: COMPLETION DATE:

DESCRIPTION OF PROJECT/CONTRACT:

1. ACHIEVEMENTS/OTHER NOTATIONS (NOT REQUIRED):

NOTE: If a Proposer finds the space provided to be insufficient, he/she can attach
additional pages to this form as he/she finds appropriate and just indicate on the
this form to see “attached pages”.

END OF FORM

Page 4 of 4
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APPENDIX A
ON CALL ELECTRICAL MAINTENANCE CONTRACTOR - RFP-BC-20887-K
COMPANY PROFILE FORM

Page 1 of 2
COMPANY NAME:
DATE OF INCORPORATION: STATE OF INCORPORATION:
# OF YEARS IN BUSINESS: NUMBER OF EMPLOYEES:

OTHER OR FORMER NAMES UNDER WHICH YOUR ORGANIZATION HAS
OPERATED:

NAMES OF PRINCIPAL(S) AND TITLE(S):

HEADQUARTERS LOCATION:

LOCATION OF OFFICE THAT WILL PROVIDE SERVICES TO UMBC AND NUMBER OF

EMPLOYEES:

TYPE(S) OF EQUIPMENT AND SERVICES PROVIDED:

BONDING CAPACITY $
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TYPES OF WORK SELF PERFORMED (CHECK ALL THAT APPLY)
COMPANY PROFILE FORM Continued Page 2 of 2

Low Voltage (<600 Volts) — General repair, maintenance, replacement and installation of electrical systems.

REPAIR

MAINTENANCE

REPLACEMENT

120v, 208v, 240v, 277v, 480v electrical systems in single and three
phase

Transformers (wet and dry)

Feeder and branch circuits

EMT, PVC, Rigid Metal, IMC, Flexible Metal, Seal-tight and
Wiremold conduit systems

Fluorescent, HID, incandescent, LED, dimming lighting systems, etc.

Lighting Fixtures in classroom, lecture hall, high-bay, roadway,
walkway,corridor, stadium, step, recessed, surface mount, exit
lighting fixtures

Feeder panels, distribution panels, branch circuit panels, switch
boards and switchgear

Motors, motor starters, motor control centers, motor control drive
equipment

Automatic Transfer Switches

Overhead feeders, temporary power and wiring

Splice boxes, pull boxes and hand boxes

Control wiring, fire alarm, monitoring equipment, security wiring,
TV, CCTV cabling, etc.

HIGH VOLTAGE (>600 Vo
Voltage systems and equipment.

Its) — General repair,

maintenance, replacement and installation and testing of High

REPAIR

MAINTENANCE

REPLACEMENT

5kv -33kv systems and equipment

High voltage overhead & underground cables, cable splices &
terminations

High Voltage switches, tie-switches, switchgear, breakers, fault &
overcurrent relays and associated devices

Repair, maintenance, replacement, installation & testing of high
voltage transformers, transformer oils, transformer cooling devices,
transformer gauges & monitoring devices, transformer seals &
bushings, terminating devices, etc.

Repair, maintenance, replacement, installation & testing of high
voltage conduits & duct-banks.

Repair, maintenance, replacement, installation & testing of high
voltage sensors, meters, monitoring devices, current transformers,
relays & controls.
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ON-CALL ELECTRICAL MAINTENANCE CONTRACTOR - RFP #BC-20887-K

Firm Experience Form

Page 1 of 3

Identification of the repair, maintenance and replacement work applicable to this project (check all

that apply):

PROPOSER:

PROJECT OWNER’S NAME

PROJECT NAME:

ADDRESS:

CONTRACTOR’S CONTRACT AMOUNT:

OWNER CONTACT PERSON:

YEAR WORK DONE:

TELEPHONE NUMBER:

PROPOSER’S PROJECT MANAGER:

PROPOSER’S FOREMAN/SUPERINTENDENT:

Low Voltage (< 600 volts)

REPAIR | MAINTENANCE | REPLACEMENT

Repair, maintenance, replacement & installation of low
voltage (600volts or less) 480v, 277v, 240v, 208v, 120v
electrical systems in single & three phase.

Repair, maintenance, replacement & installation of wet &
dry type transformers in all voltages, phases &
configurations.

Repair, maintenance, replacement & installation of feeder
& branch circuits.

Repair, maintenance, replacement & installation EMT,
PVC, Rigid Metal, IMC, Flexible Metal, Seal-tight &
Wiremold conduit systems.

Repair, maintenance, replacement & installation of all types
of lighting systems; fluorescent, HID, incandescent, LED,
dimming control systems, etc.

Repair, maintenance, replacement & installation of all types
of lighting fixtures; classroom, lecture hall, high-bay,
roadway, walkway, corridor, stadium, step, recessed,
surface mount, exit lighting, etc.

Repair, maintenance, replacement & installation of
electrical feeder panels, distribution panels, branch circuit
panels, panel boards, switch boards & switchgear.

Repair, maintenance, replacement & installation of motors,
motor starters, motor control centers & motor control drive
equipment.
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Low Voltage (< 600 volts)

REPAIR

MAINTENANCE

REPLACEMENT

Repair, maintenance, replacement & installation of
emergency power Automatic Transfer Switches.

Repair, maintenance, replacement & installation of
overhead feeders, temporary power & wiring.

Repair, maintenance, replacement & installation of splice
boxes, junction boxes, pull boxes & hand boxes.

Specialty equipment; control wiring, fire alarm, monitoring
equipment, security wiring, TV & CCTV cabling, etc.

HIGH VOLTAGE(>600 Volts)

REPAIR

MAINTENANCE

REPLACEMENT

Repair, maintenance, replacement, installation & testing of
high voltage (600 volts or more) 5kv through 33kv systems
& equipment.

Repair, maintenance, replacement, installation & testing of
high voltage overhead & underground cables, cable splices
& terminations.

Repair, maintenance, replacement, installation & testing of
high voltage switches, tie-switches, switchgear, breakers,
fault & overcurrent relays and associated devices.

Repair, maintenance, replacement, installation & testing of
high voltage transformers, transformer oils, transformer
cooling devices, transformer gauges & monitoring devices,
transformer seals & bushings, terminating devices, etc.

Repair, maintenance, replacement, installation & testing of
high voltage conduits & duct-banks.

Repair, maintenance, replacement, installation & testing of
high voltage sensors, meters, monitoring devices, current
transformers, relays & controls.

Page 2 of 3
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PROJECT SCHEDULE:

Start Date:

Completion Date:

Comments:

Page 3 of 3
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RFP NO.: BC-20887-K

TECHNICAL & PRICE PROPOSALS

DUE DATE: FRIDAY, AUGUST 23, 2013 AT 2:00 P.M.

RFP FOR: ON CALL ELECTRICAL MAINTENANCE CONTRACTORS

NAME OF PROPOSER:

ACKNOWLEDGEMENT OF RECEIPT OF ADDENDA

The undersigned, hereby acknowledges the receipt of the following addenda:

Addendum No. dated
Addendum No. dated
Addendum No. dated
Addendum No. dated
Addendum No. dated

As stated in the solicitation documents, this form is included in our Technical Proposal.

Signature

Printed Name

Title

Date

END OF FORM
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BID/PROPOSAL AFFIDAVIT
A AUTHORIZED REPRESENTATIVE

| HEREBY AFFIRM THAT: | am the (title) and the duly authorized representative of
(business) and that | possess the legal authority to make this Affidavit on

behalf of myself and the Business for which | am acting.
B. AFFIRMATION REGARDING BRIBERY CONDITIONS

| FURTHER AFFIRM THAT:

Neither I, nor to the best of my knowledge, information, and belief, the above business (as is defined in Section 16-101 (b) of the State
Finance and Procurement Article of the Annotated Code of Maryland), or any of its officers, directors, partners, controlling stockholders, or any
of its employees directly involved in the business's contracting activities including obtaining or performing contracts with public bodies (as is
defined in Section 16-101 (f) of the State Finance and Procurement Article of the Annotated Code of Maryland), has been convicted of, or has
had probation before judgment imposed pursuant to Article 27, Section 641 of the Annotated Code of Maryland, or has pleaded nolo contendere
to a charge of bribery, attempted bribery, or conspiracy to bribe in violation of Maryland law, or of the law of any other state or federal law,
except as follows (indicate the reasons why the affirmation cannot be given and list any conviction, plea, or imposition of probation before
judgment with the date, court, official or administrative body, the sentence or disposition, the name(s) of person(s) involved, and their current
positions and responsibilities with the business) (use attachments as necessary):

C. AFFIRMATION REGARDING OTHER CONVICTIONS

| FURTHER AFFIRM THAT:

Neither 1, nor to the best of my knowledge, information, and belief, the above business, or any of its officers, partners, controlling
stockholders, or any of its employees directly involved in the business's contracting activities including obtaining or performing contracts with
public bodies, has:

@) Been convicted under state or federal statute of:
(a) a criminal offense incident to obtaining, attempting to obtain, or performing a public
or private contract; or
(b) fraud, embezzlement, theft, forgery, falsification or destruction of records, or receiving stolen property;

) Been convicted of any criminal violation of a state or federal antitrust statute;

®3) Been convicted under the provisions of Title 18 of the United States Code for violation of the Racketeer Influenced and
Corrupt Organization Act, 18 U.S.C. 1961 et seq., or the Mail Fraud Act, 18 U.S.C. 1341 et seq., for acts in connection
with the submission of bids or proposals for a public or private contract;

(@) Been convicted of a violation of the State Minority Business Enterprise Law, SS 14-308 of the State Finance and
Procurement Article of the Annotated Code of Maryland;

(5) Been convicted of a violation of the SS11-205.1 of the State Finance and Procurement Avrticle of the Annotated Code of
Maryland;

(6) Been convicted of conspiracy to commit any act or omission that would constitute grounds for conviction or liability under
any law or statute described in subsection (1) - (5) above;

@ Been found civilly liable under a state or federal antitrust statute for acts or omissions in connection with the submission of
bids or proposals for a public or private contract; or

(8) Admitted in writing or under oath, during the course of an official investigation or other proceedings, acts or omissions that

would constitute grounds for conviction or liability under any law or statute described in SSB and C (1) — (7) above, except
as follows (indicate reasons why the affirmations cannot be given, and list any conviction, plea, or imposition of probation
before judgment with the date, court, official or administrative body, the sentence or disposition, the name(s) of the
person(s) involved and their current positions and responsibilities with the business, and the status of any debarment) (use
attachments as necessary):
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D. AFFIRMATION REGARDING DEBARMENT

| FURTHER AFFIRM THAT:

Neither I, nor to the best of my knowledge, information, and belief, the above business, or any of its officers, directors, partners,
controlling stockholders, or any of its employees directly involved in the business's contracting activities, including obtaining or performing
contracts with public bodies, has ever been suspended or debarred (including being issued a limited denial of participation) by any public entity,
except as follows (list each debarment or suspension providing the dates of the suspension or debarment, the name of the public entity and the
status of the proceedings, the name(s) of the person(s) involved and their current positions and responsibilities with the business, the grounds of
the debarment or suspension, and the details of each person's involvement in any activity that formed the grounds of the debarment or suspension)
(use attachments as necessary):

E. AFFIRMATION REGARDING DEBARMENT OF RELATED ENTITIES

| FURTHER AFFIRM THAT:

@) The business was not established and it does not operate in a manner designed to evade the application of or defeat the
purpose of debarment pursuant to Section 16-101, et seq., of the State Finance and Procurement Article of the Annotated Codes of Maryland;
and

2 The business is not a successor, assignee, subsidiary, or affiliate of a suspended or debarred business, except as follows
(you must indicate the reasons why the affirmations cannot be given without qualification) (use attachments as necessary):

F. SUB-CONTRACT AFFIRMATION

| FURTHER AFFIRM THAT:

Neither I, nor to the best of my knowledge, information, and belief, the above business, has knowingly entered into a Contract with a
public body under which a person debarred or suspended under Title 16 of the State Finance and Procurement Article of the Annotated Code of
Maryland will provide, directly or indirectly, supplies, services, architectural services, construction related services, leases of real property, or
construction.

G. AFFIRMATION REGARDING COLLUSION

| FURTHER AFFIRM THAT:
Neither 1, nor to the best of my knowledge, information, and belief, the above business has:

@) Agreed, conspired, connived, or colluded to produce a deceptive show of competition in the compilation of the
accompanying bid or offer that is being submitted;
2) In any manner, directly or indirectly, entered into any agreement of any kind to fix the bid price or price proposal of the

bidder or proposer or of any competitor, or otherwise taken any action in restraint of free competitive bidding in connection with the contract for
which the accompanying bid or offer is submitted.

H. FINANCIAL DISCLOSURE AFFIRMATION

| FURTHER AFFIRM THAT:

| am aware of, and the above business will comply with, the provisions of Section 13-221 of the State Finance and Procurement
Article of the Annotated Code of Maryland, which require that every business that enters into contracts, leases, or other agreements with the State
of Maryland or its agencies during a calendar year under which the business is to receive in the aggregate $100,000 or more shall, within 30 days
of the time when the aggregate value of the contracts, leases. or other agreements reaches $100,000, file with the Secretary of State of Maryland
certain specified information to include disclosure of beneficial ownership of the business.

I POLITICAL CONTRIBUTION DISCLOSURE AFFIRMATION

| FURTHER AFFIRM THAT:

I am aware of, and the above business will comply with, Election Law Article, SS 14-101 through 14-108, Annotated Code of
Maryland, which requires that every person that enters into contracts, leases, or other agreements with the State of Maryland, including its
agencies or a political subdivision of the State, during a calendar year in which the person receives in the aggregate $100,000 or more shall, file
with the State Board of Elections a statement disclosing contributions in excess of $500 made during the reporting period to a candidate for
elective office in any primary or general election.
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J. DRUG AND ALCOHOL FREE WORKPLACE

(Applicable to all contracts unless the contract is for a law enforcement agency and the agency head or the agency head's designee has
determined that application of COMAR 21.11.08 and this certification would be inappropriate in connection with the law enforcement agency's

undercover operations.)

I CERTIFY THAT:

1) Terms defined in COMAR 21.11.08 shall have the same meaning when used in this certification.
2) By submission of its bid or offer, the business, if other than an individual, certifies and agrees that, with respect to its
employees to be employed under a contract resulting from this solicitation, the business shall:

@) Maintain a workplace free of drug and alcohol abuse during the term of the contract;

(b) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession,
or use of drugs, and the abuse of drugs or alcohol is prohibited in the business' workplace and specifying the
actions that will be taken against employees for violation of these prohibitions;

(c) Prohibit its employees from working under the influence of drugs or alcohol;

d) Not hire or assign to work on the contract anyone whom the business knows, or in the exercise of due diligence
should know, currently abuses drugs or alcohol and is not actively engaged in a bona fide drug or alcohol abuse
assistance or rehabilitation program;

(e) Promptly inform the appropriate law enforcement agency of every drug-related crime that occurs in its
workplace if the business has observed the violation or otherwise has reliable information that a violation has
occurred;

® Establish drug and alcohol abuse awareness program to inform its employees about:

() The dangers of drug and alcohol abuse in the workplace;
(i) The business' policy of maintaining a drug and alcohol free workplace;
(iii) Any available drug and alcohol counseling, rehabilitation, and employee assistance programs; and
(iv) The penalties that may be imposed upon employees who abuse drugs and alcohol in the workplace;
(9) Provide all employees engaged in the performance of the contract with a copy of the statement required by J (2)
(b), above;

(h) Notify its employees in the statement required by J (2) (b), above, that as a condition of continued employment

on the contract, the employee shall:

() Abide by the terms of the statement; and

(i) Notify the employer of any criminal drug or alcohol abuse conviction for an offense occurring in the
workplace not later than five (5) days after a conviction;

(i) Notify the procurement officer within ten (10) days after receiving notice under J (2) (h) (ii), above, or
otherwise receiving actual notice of a conviction;

()] Within 30 days after receiving notice under J (2) (h) (ii), above, or otherwise receiving actual notice of
conviction, impose either of the following sanctions or remedial measures on an employee who is convicted of a
drug or alcohol abuse offense occurring in the workplace:

0] Take appropriate personnel action against an employee, up to and including termination; or
(i) Require an employee to satisfactorily participate in a bona fide or alcohol abuse assistance or
rehabilitation program; and

(k) Make a good faith effort to maintain a drug and alcohol free workplace through implementation of J (2) (a) - (j),

above.

?3) If the business is an individual, the individual shall certify and agree as set forth in J (4), below, that the individual shall not
engage in the unlawful manufacture, distribution, dispensing, possession, or use of drugs or the abuse of drugs or alcohol in
the performance of the contract.

4 I acknowledge and agree that:

@) The award of the contract is conditional upon compliance with COMAR 21.11.08 and this certification;

(b) The violation of the provisions of COMAR 21.11.08 or this certification shall be cause to suspend payments
under, or terminate the contract for default under COMAR 21.07.11 or 21.07.03.15, as applicable; and

(c) The violation of the provisions of COMAR 21.11.08 or this certification in connection with contract may, in the
exercise of the discretion of the Board of Public Works, result in suspension and debarment of the business
under COMAR 21.08.03.

K. CERTIFICATION OF CORPORATION REGISTRATION AND TAX PAYMENT

| FURTHER AFFIRM THAT:

(1) Except as validly contested, the business had paid, or has arranged for payment of, all taxes due the State of Maryland and has
filed all required returns and reports with the Comptroller of the Treasury, the State Department of Assessments and Taxation,
and the Employment Security Administration, as applicable, and will have paid all withholding taxes due the State of Maryland
prior to final payment under any contract relating to this bid/proposal affidavit.
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2) The business named above is a sole proprietorship, partnership, or corporation
formed under the laws of the State of . [For entities not formed under the laws of Maryland,] | further
affirm that the business named above is registered in accordance with the Corporations and Associations Article,
Annotated Code of Maryland, and that it is in good standing and has filed all of its annual reports, together with filing fees,
with the Maryland State Department of Assessments and Taxation, and that the name and address of its current resident
agent is filed with the State Department of Assessments and Taxation as:

Name:

Address:

L. CONTINGENT FEES

| FURTHER AFFIRM THAT:

The business has not employed or retained any person, partnership, corporation, or other entity, other than a bona fide employee, bona
fide agent, bona fide salesperson, or commercial selling agency working for the business, to solicit or secure the Contract, and that the business
has not paid or agreed to pay any person, partnership, corporation, or other entity, other than a bona fide employee, bona fide agent, bona fide
salesperson, or commercial selling agency, any fee or any other consideration contingent on the making of the Contract.

M. ACKNOWLEDGMENT

I ACKNOWLEDGE THAT this Affidavit is to be furnished to the Procurement Officer and may be distributed to units of: (1) the
State of Maryland; (2) counties or other subdivisions of the State of Maryland; (3) other states; and (4) the federal government. | further
acknowledge that this Affidavit is subject to applicable laws of the United States and the State of Maryland, both criminal and civil, and that
nothing in this Affidavit or any contract resulting from the submission of the accompanying bid or proposal shall be construed to supersede,
amend, modify or waive, on behalf of the State of Maryland, or any unit of the State of Maryland having jurisdiction, the exercise of any statutory
right or remedy conferred by the Constitution, and the laws of Maryland with respect to any misrepresentation made or any violation of the
obligations, terms and covenants undertaken by the above business with respect to (1) this Affidavit, (2) the contract, and (3) other Affidavits
comprising part of the contract.

I DO SOLEMNLY DECLARE AND AFFIRM UNDER PENALTIES OF PERJURY THAT THE CONTENTS OF THIS AFFIDAVIT ARE
TRUE AND CORRECT TO THE BEST OF MY KNOWLEDGE, INFORMATION, AND BELIEF.

Date: EIN or SS#:

By: Solicitation#:
(Authorized Representative and Affiant)

12.0021 (Rev. 11/05)

END OF FORM

END OF APPENDIX-A
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APPENDIX B

PRICE PROPOSAL FORM
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SOLICITATION NUMBER: RFP #BC-20887-K

BID NAME: UMBC ON CALL ELECTRICAL MAINTENANCE
CONTRACT

PRICE PROPOSAL

DUE DATE: FRIDAY, AUGUST 23, 2013 AT OR BEFORE 02:00 PM

PROPOSER'S NAME:

FID NUMBER:

PRICE PROPOSAL FORM
Page 1 of 3

PRICE PROPOSAL DUE DATE:

PROPOSER'S NAME:

FID NUMBER/SSN:

PRICE PROPOSAL
DATE

Mr. John Kenny

Procurement Office

University of Maryland, Baltimore County
Room #301, Administration Building
1000 Hilltop Circle Baltimore, MD 21250

Dear Mr. Kenny:
The undersigned, hereby submits a price proposal for the On Call Electrical Maintenance

procurement as set forth in RFP #BC-20887-K documents dated July 29, 2013 and Addenda as
follows:

Addendum No. Dated
Addendum No. Dated
Addendum No. Dated

We understand that by submitting this price proposal, we are agreeing to all of the terms and
conditions of UMBC’s RFP. Below please find our quoted pricing under this RFP.
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SOLICITATION NUMBER: RFP #BC-20887-K Page 2 of 3

BID NAME: UMBC ON CALL ELECTRICAL MAINTENANCE
CONTRACT

PRICE PROPOSAL

DUE DATE: FRIDAY, AUGUST 23, 2013 AT OR BEFORE 02:00 PM

PROPOSER'S NAME:

1. Quoted Hourly Billing Rate for the following positions:

1. On Call Electrical Maintenance’s Material Mark-up Percentage: %
Quoted 2nd Quoted 3rd
. Quoted Billing | Shift Shift Overtime
Position . . . .
Rate Differential Differential | Rate
Rate Rate
Project Manager $
Foreman/Superintendent $ $ $ $
Journeyman Electrician $ $ $ $
Apprentice Electrician $ $ $ $
Laborer $ $ $ $
Helper $ $ $ $
High Voltage Technician $ $ $ $
$ $ $
$ $ $ $

2. Trade Work to be performed by a subcontractor to the On Call Electrical Maintenance:
Provide a quoted percentage mark-up that will apply to any quoted subcontractor costs.

Subcontractor’s Mark-up/Percentage: % (cannot be greater than 10%)
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SOLICITATION NUMBER: RFP #BC-20887-K Page 3 of 3

BID NAME: UMBC ON CALL ELECTRICAL MAINTENANCE
CONTRACT

PRICE PROPOSAL

DUE DATE: FRIDAY, AUGUST 23, 2013 AT OR BEFORE 02:00 PM

PROPOSER'S NAME:

We also understand that the Bid/Proposal Affidavit, , and proof of the Proposer's Contractor's
license under Article 56, Section 180, Annotated Code of Maryland provided with our Technical

Proposal remain in force under this Price Proposal phase.

We understand that the University reserves the right to award a contract (or contracts) for all items,
or any parts thereof, as set forth in detail under the information furnished in the RFP document.

The Proposer represents, and it is a condition precedent to acceptance of this proposal, that
the Proposer has not been a party to any agreement to submit a fixed or uniform price and

that the signatory is authorized to financially obligate the Proposer. Sign where applicable
below.

SIGNED: PRINTED NAME:

TITLE: DATE:

END OF PRICE PROPOSAL FORM

56



APPENDIX C

CONTRACT FORMS

Maintenance Contract
Contract Affidavit
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CONTRACT
BETWEEN
THE UNIVERSITY OF MARYLAND, BALTIMORE COUNTY
AND

By this Contract, made as of the day of , 2013, by and between The University of Maryland, Baltimore
County, a constituent institution of the University System of Maryland, agency of the State of Maryland
(“University”), 1000 Hilltop Circle, Baltimore, Maryland 21250, and ("Contractor"), for (), the
parties hereby agree as follows:

1.

TERM OF CONTRACT: The term of this Contract shall begin on and terminate on .
The initial term is for two (2) years with five (5) one-year renewal options at the University’s sole
discretion.

SCOPE OF CONTRACT: The Contractor's obligations and duties under this Contract shall include, but
are not limited to, the terms, conditions and specifications contained in RFP No. BC-20887-K and any
amendments or changes thereto as well as the Contractor's proposal submitted in response to the
aforementioned RFP (collectively referred to hereinafter as the “Contract Documents™). These obligations
and duties are subject to the unilateral right of the University to order, in writing, changes in the work
within the scope of the Contract.

COMPENSATION AND METHOD OF PAYMENT:

A As compensation for satisfactory performance of the work described in Paragraph 2, above, the
University will pay the Contractor $ .

B The Contractor's Federal Tax Identification Number or, where applicable, Social Security Number
is .

C. The Contractor shall be paid only for items or services that are specifically named in this Contract.
No additional costs for items or services will be paid by the University without its prior express
written consent.

DELIVERY: Delivery shall be made in accordance with bid/RFP specifications. The University reserves
the right to test any materials, equipment, supplies or services delivered to determine if the specifications
have been met. The materials listed in the specifications shall be delivered FOB the point or points
specified prior to or on the date specified in the solicitation. Any material that is defective or fails to meet
the terms of the specifications shall be rejected. Rejected materials shall be promptly replaced. The
University reserves the right to purchase replacement materials in the open market. Contractors failing to
promptly replace materials lawfully rejects shall be liable for any excess price paid for the replacement plus
applicable expenses, if any.

NON-HIRING OF EMPLOYEES: No employee of the State of Maryland or any unit thereof, whose
duties as such employee include matters relating to or affecting the subject matter of this Contract, shall,
while so employed, become or be an employee of the party or parties hereby contracting with the State of
Maryland or any unit thereof.

RESPONSIBILITY OF CONTRACTOR:
A The Contractor shall perform the services with that standard of care, skill and diligence normally
provided by a Contractor in the performance of services similar to the services hereunder.
B. Notwithstanding any review, approval, acceptance or payment for the services by the University,
the Contractor shall be responsible for professional and technical accuracy of its work, design
drawings, specifications and other materials furnished by the Contractor under this Contract.

DISSEMINATION OF INFORMATION:
A. During the term of this Contract, the Contractor shall not release any information related to the

services or performance of the services under this Contract nor publish any final reports or documents
without the prior written approval of the University.
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10.

11.

12.

B. The Contractor shall indemnify and hold harmless the University, its officers, agents and employees,
from all liability which may be incurred by reason of dissemination, publication, distribution or
circulation, in any manner whatsoever, of any information, data, documents, or materials pertaining in
any way to this Contract by the Contractor, its agents or employees.

OWNERSHIP OF DOCUMENTS AND MATERIALS: The Contractor agrees that all documents and
materials, including but not limited to, reports, drawings, studies, specifications, estimates, maps,
photographs, designs graphics, Electrical Maintenance, artwork, and computations prepared by or for it
under the terms of this Contract shall at anytime during the performance of the services be made available
to the University upon request by the University and shall become and remain the exclusive property of the
University upon termination or completion of the services. The University shall have the right to use same
without restriction or limitation and without compensation to the Contractor other than that provided by this
Contract. The University shall be the owner for purposes of copyright, patent or trademark registration.

PATENTS, COPYRIGHTS AND TRADE SECRETS:
A. If the Contractor furnishes any design, device, material, process or other item which is covered by a

patent or copyright or which is deemed proprietary to or a trade secret of another, Contractor shall
obtain the necessary permission or license to use such item.

B. Contractor will defend or settle, at its own expense, any claim or suit against the University alleging
that any such item furnished by Contractor infringes any patent, trademark, copyright, or trade secret.
Contractor also will pay all damages and costs that by final judgment may be assessed against the
University due to such infringement and all attorneys’ fees and litigation expenses reasonably incurred
by the University to defend against such a claim or suit. The obligations of this paragraph are in
addition to those stated in paragraph 16 below.

C. Ifany products furnished by Contractor become, or in Contractor’s opinion, are likely to become, the
subject of a claim of infringement, Contractor will, at its option: (1) procure for the University the right
to continue using the applicable item; (2) replace the product with a non-infringing product
substantially complying with the item’s specifications; or (3) modify the item so it becomes non-
infringing and performs in a substantially similar manner to the original item.

DISPUTES: This Contract shall be subject to the provisions of University System of Maryland
Procurement Policies and Procedures. Pending resolution of a claim, the Contractor shall proceed
diligently with the performance of the Contract in accordance with the Procurement Officer's decision.
Any dispute that is not subject to the jurisdiction of the Maryland State Board of Contract Appeals, as
provided in the University System Procurement Policies and Procedures, shall be brought in and heard by
the courts of the State of Maryland, and the parties voluntarily consent to the exclusive jurisdiction of the
courts of this State for any such proceeding.

NONDISCRIMINATION IN EMPLOYMENT: The Contractor agrees: (a) not to discriminate in any
manner against an employee or applicant for employment because of race, color, religion, creed, age, sex,
sexual orientation, marital status, national origin, ancestry, or physical or mental handicap unrelated in
nature and extent so as reasonably to preclude the performance of such employment; (b) to include a
provision similar to that contained in subsection (a), above, in any subcontract except a subcontract for
standard commercial supplies or raw materials; and (c) to post and to cause subcontractors to post in
conspicuous places available to employees and applicants for employment, notices setting forth the
substance of this clause.

CIVIL RIGHTS ACT 1964: Vendors and Contractors providing materials, equipment, supplies or
services to the State under this Contract herewith assure the State that they are conforming to the Civil
Rights Act of 1964, the Civil Rights Restoration Act of 1988, and the Civil Rights Act of 1991, and Section
202 of Executive Order 11246 of the President of the United States of America as amended by Executive
Order 11375, as applicable.
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14,

15.

16.

17.

18.

19.

AFFIRMATIVE ACTION: The Contractor and all subcontractors shall develop and maintain affirmative
action plans directed at increasing the utilization of women and members of minority groups on State
public works projects, pursuant to the Executive Order 11246 of the President of the United States of
America and guidelines on Affirmative Action issued by the Equal Employment Opportunities
Commission (EEOC) 29 C.F.R. part 1608 and the Governor of Maryland’s Executive Order 01.01.1993.16.

CONFLICT OF INTEREST LAW: It is unlawful for any University officer, employee, or agent to
participate personally in his official capacity through decision, approval, disapproval, recommendation,
advice, or investigation in any contract or other matter in which he, his spouse, parent, child, brother, or
sister, has a financial interest or to which any firm, corporation, association, or other organization in which
he has a financial interest or in which he is serving as an officer, director, trustee, partner, or employee, or
any person or organization with whom he is negotiating or has any arrangement concerning prospective
employment, is a party, unless such officer, employee, or agent has previously complied with the
provisions of Article 40A, 83-101 et seq of the Annotated Code of Maryland.

CONTINGENT FEE PROHIBITION: The Contractor, Architect, or Engineer (as applicable) warrants
that it has not employed or retained any person, partnership, corporation, or other entity, other than a bona
fide employee or agent working for the Contractor, Architect, or Engineer, to solicit or secure this
agreement, and that it has not paid or agreed to pay any person, partnership, corporation, or other entity,
other than a bona fide employee or agent, any fee or any other consideration contingent on the making of
this agreement.

INTELLECTUAL PROPERTY: Contractor agrees to indemnify and save harmless the State, its
officers, agents and employees with respect to any claim, action, cost or judgment for patent infringement,
or trademark or copyright violation arising out of purchase or use of materials, supplies, equipment or
services covered by this Contract.

SOFTWARE CONTRACTS: INTENTIONALLY OMITTED.

EPA COMPLIANCE: Materials, supplies, equipment and services shall comply in all respects with the
federal Noise Control Act of 1972, where applicable. Power equipment, to the greatest extent possible,
shall be the quietest available. Equipment certified by the US EPA as a Low Noise Emission Product
pursuant to the Federal Noise Control Act of 1972 shall be considered to meet the intent of the regulation.
The Contractor must supply and have immediately available to their employees spill containment
equipment/supplies necessary to contain any hazards they may introduce to the job site. The Contractor is
responsible for any and all costs incurred by the University in remediating spills or releases of materials
he/she introduced onto the job site.

TERMINATION OF MULTI-YEAR CONTRACTS DUE TO LACK OF APPROPRIATIONS: If
the General Assembly fails to appropriate funds or if funds are not otherwise made available for continued
performance for any fiscal period of this Contract succeeding the first fiscal period, this Contract shall be
canceled automatically as of the beginning of the fiscal year for which funds were not appropriated or
otherwise made available; provided, however, that this will not affect either the State's rights or the
Contractor's rights under any termination clause in this Contract. The effect of termination of the Contract
hereunder will be to discharge both the Contractor and the State of Maryland from future performance of
the Contract, but not from their rights and obligations existing at the time of termination. The Contractor
shall be reimbursed for the reasonable value of any non-recurring costs incurred but not amortized in the
price of the Contract. The State shall notify the Contractor as soon as it has knowledge that funds may not
be available for the continuation of this Contract for each succeeding fiscal period beyond the first.
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21.

22.

23.

24,

25.

26.

217.

TERMINATION FOR DEFAULT: If the Contractor fails to fulfill its obligation under this contract
properly and on time, or otherwise violates any provision of the contract, the University may terminate the
contract by written notice to the Contractor. The notice shall specify the acts or omissions relied upon as
cause for termination. All finished or unfinished work provided by the Contractor shall, at the
University=s option, become the University=s property. The University shall pay the Contractor fair and
equitable compensation for satisfactory performance prior to receipt of notice of termination, less the
amount of damages caused by Contractor=s breach. If damages are more than the compensation payable to
the Contractor, the Contractor will remain liable after termination and the University can affirmatively
collect damages. Termination hereunder, including the determination of the rights and obligations of the
parties, shall be governed by the provisions of USM Procurement Policies and Procedures.

TERMINATION FOR CONVENIENCE: The performance of work under this Contract may be
terminated by the University in accordance with this clause in whole, or from time to time in part,
whenever the University shall determine that such termination is in the best interest of the University. The
University will pay all reasonable costs associated with this Contract that the Contractor has incurred up to
the date of termination and all reasonable costs associated with termination of the Contract. However, the
Contractor shall not be reimbursed for any anticipatory profits that have not been earned up to the date of
termination. Termination hereunder, including the determination of the rights and obligations of the parties,
shall be governed by the provisions of USM Procurement Policies and Procedures.

DELAYS AND EXTENSIONS OF TIME: The Contractor agrees to perform this agreement continuously
and diligently. No charges or claims for damages shall be made by the Contractor for any delays or
hindrances, regardless of cause, in the performance of services under this Contract. Time extensions will
be granted only for excusable delays that arise from unforeseeable causes beyond the control and without
the fault or negligence of the Contractor, including but not restricted to, acts of God, acts of the public
enemy, acts of the State in either its sovereign or contractual capacity, acts of another Contractor in the
performance of a State Contract, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes,
or the delay of a sub-contractor or supplier arising from unforeseeable causes beyond the control and
without the fault or negligence of either the Contractor or the subcontractors or suppliers.

VARIATIONS IN ESTIMATED QUANTITIES: INTENTIONALLY OMITTED.

LIQUIDATED DAMAGES: INTENTIONALLY OMITTED.

SUSPENSION OF WORK: The procurement officer unilaterally may order the Contractor in writing to
suspend, delay or interrupt all or any part of the work for such period of time as the Procurement Officer
may determine to be appropriate for the convenience of the University.

PRE-EXISTING REGULATIONS: In accordance with the provisions of Section 11-206 of the State
Finance and Procurement Article, Annotated Code of Maryland, the regulations set forth in USM
Procurement Policies and Procedures in effect on the date of execution of this Contract are applicable to
this Contract.

FINANCIAL DISCLOSURE: The Contractor shall comply with the provisions of Section 13-221 of the
State Finance and Procurement Article of the Annotated Code of Maryland, as from time to time amended,
which requires that every business that enters into contracts, leases or other agreements with the State of
Maryland or its agencies during a calendar year under which the business is to receive in the aggregate
$100,000 or more, shall, within 30 days of the time when the aggregate value of these contracts, leases or
other agreements reaches $100,000, file with the Secretary of State of Maryland certain specified
information to include disclosure of beneficial ownership of the business.
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29.

30.
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33.

32.

POLITICAL CONTRIBUTION DISCLOSURE: The Contractor shall comply with Article 33, Sections
14-101 through 14-104, of the Annotated Code of Maryland, which requires that every person that enters
into contracts, leases, or other agreements with the State, a county, or an incorporated municipality, or their
agencies, during a calendar year under which the person receives in the aggregate $100,000 or more shall
file with the State Administrative Board of Election Laws a statement disclosing contributions in excess of
$500 to a candidate for elective office in any primary or general election. The statement shall be filed with
the State Administrative Board of Election Laws: (1) before a purchase or execution of a lease or contract
by the State, a county, an incorporated municipality, or their agencies, and shall cover the preceding two
calendar years; and (2) if the contribution is made after the execution of a lease or contract, then twice a
year, throughout the contract term, on: (a) February 5, to cover the 6-month period ending January 31; and
(b) August 5, to cover the 6-month period ending July 31.

RETENTION OF RECORDS: The Contractor shall retain and maintain all records and documents
relating to this Contract for three (3) years after final payment by the University hereunder or any
applicable statute of limitations, whichever is longer, and shall make them available for inspection and
audit by authorized representatives of the University, including the Procurement Officer or the Procurement
Officer's designee, at all reasonable times.

AUDIT: The University reserves the right to request an independent review of the Contractor’s financial
operations and overall contract compliance (“Review”). The Review would be at the Contractor’s expense
and comprised of an agreed upon procedures engagement by an independent certified public accountant
with a protocol acceptable to both parties at the time of the request.

COMPLIANCE WITH LAWS: The Contractor hereby represents and warrants that:

A It is qualified to do business in the State of Maryland and that it will take such action as, from time
to time hereafter, may be necessary to remain so qualified;
B. It is not in arrears with respect to the payment of any monies due and owing the State of

Maryland, or any department or unit thereof, including but not limited to the payment of taxes and
employee benefits, and that it shall not become so in arrears during the term of this Contract;

C. It shall comply with all federal, State and local laws, regulations, and ordinances applicable to its
activities and obligations under this Contract; and
D. It shall obtain at its expense, all licenses, permits, insurance, and governmental approval, if any,

necessary to the performance of its obligations under this Contract.

COST AND PRICE CERTIFICATION: By submitting cost or price information, the Contractor certifies
to the best of its knowledge that the information submitted is accurate, complete, and current as of a
mutually determined specified date prior to the conclusion of any price discussions or negotiations for:

A A negotiated contract, if the total contract price is expected to exceed $100,000, or a smaller
amount set by the procurement officer; or

B. A change order or contract modification, expected to exceed $100,000, or a smaller amount set by
the procurement officer.

C. The price under this Contract and any change order or modification hereunder, including profit or,

fee, shall be adjusted to exclude any significant price increases occurring because the Contractor
furnished cost or price information which, as of the date agreed upon between the parties, was
inaccurate, incomplete, or not current.

TRUTH-IN NEGOTIATION CERTIFICATION: [Mandatory provision for architectural services or
engineering services contracts exceeding $100,000. It shall be in substantially the same form as follows: or
insert “N/A” if not applicable.] The Contractor by submitting cost or price information, including wage
rates or other actual unit costs, certifies to the best of its knowledge, information and belief, that:

A the wage rates and other factual unit costs supporting the firm=s compensation, as set forth in the
proposal, are accurate, complete and current as of the contract date;
B. if any items of compensation were increased due to the furnishing of inaccurate, incomplete or

noncurrent wage rates or other units of costs, the State is entitled to an adjustment in all
appropriate items of compensation, including profit or fee, to exclude any significant sum by
which the price was increased because of the defective data. The University=s right to adjustment
includes the right to a price adjustment for defects in costs or pricing data submitted by a
prospective or actual subcontractor; and,
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35.

36.

37.

38.

39.

C. If additions are made to the original price of the contract, such additions may be adjusted to
exclude any significant sums where it is determined the price has been increased due to inaccurate,
incomplete or noncurrent wage rates and other factual costs.

PAYMENT OF UNIVERSITY OBLIGATIONS: Payments to the Contractor pursuant to this Contract
shall be made no later than 30 days after the University's receipt of a proper invoice from the Contractor.
Each such invoice must reflect the Contractor's federal tax identification number. Charges for late payment
of invoices, other than as prescribed by Title 15, Subtitle 1, of the State Finance and Procurement Atrticle,
Annotated Code of Maryland, as from time to time amended, are prohibited.

SET-OFF: The University may deduct from and set-off any amounts due and payable to the Contractor
any back-charges or damages sustained by the University by virtue of any breach of this Contract by the
Contractor or by virtue of the failure or refusal of the Contractor to perform the services or any part of the
services in a satisfactory manner. Nothing herein shall be construed to relieve the Contractor of liability for
additional costs resulting from a failure to satisfactorily perform the services.

INDEMNIFICATION: The University shall not assume any obligations to indemnify, hold harmless, or
pay attorneys’ fees that may arise from or in any way be associated with the performance or operation of
this Contract.

PROHIBITION AGAINST SHIFTING MARYLAND INCOME TO OUT-OF-STATE
AFFILIATES: Contractor may not, for any period during the Contract term, seek to reduce the amount of
Contractor’s income subject to Maryland income tax by payments made to an affiliated entity or an
affiliate’s agent for the right to use trademarks, trade names, or other tangible property associated with
Contractor. Contractor agrees that during the course of this Contract it shall not make any such royalty or
similar payments to any affiliated company; and if any such royalty or similar payments are made,
Contractor and the affiliated company shall file separate Maryland income tax, under a formula that
reasonably apportions the income of the affiliated company among the states, including Maryland, in which
the Contractor does business. Contractor agrees that it is authorized to bind its affiliated entities to the
terms hereof.

USE OF CONTRACTOR’S FORMS NOT BINDING ON STATE:

A The use or execution by the University of any forms, orders, agreements, or other documents of
any kind, other than the Contract documents, used pursuant to or in the administration of any
contract awarded by the University to the Contractor, shall not bind the University to any of the
terms and conditions contained therein except those provisions:

(1) Generally describing for the purposes of ordering: equipment or services to be
provided, locations, quantities, delivery or installation dates, and, to the extent consistent
with the Contract Documents, prices; and

2 not otherwise inconsistent with the Contract Documents.

B. Any such form, order, or others document shall not vary, modify, or amend the terms and
provisions of the Contract Documents, notwithstanding any provision to the contrary in such
document, unless all of the following conditions are met:

1) the document expressly refers to the particular document and provision of the
Contract Documents being modified and plainly and conspicuously identifies any
modifications thereto as a modification; and

(2) the document is executed on behalf of the University by the procurement officer;
and
3) execution of the document is approved by the procurement authority whose

approval is required by law.
ASSIGNMENT: This Contract and the rights, duties, and obligations hereunder may not be assigned or
subcontracted by Contractor without the prior written consent of the University.
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40.

41.

42,

43.

44,

45,

46.

47.

WAIVER OF JURY: UNIVERSITY AND CONTRACTOR, HEREBY WAIVE TRIAL BY JURY IN
ANY ACTION OR PROCEEDING TO WHICH THEY ARE PARTIES ARISING OUT OF OR IN ANY
WAY PERTAINING TO THIS CONTRACT. IT IS AGREED AND UNDERSTOOD THAT THIS
WAIVER CONSTITUTES A WAIVER OF TRIAL BY JURY OF ALL CLAIMS AGAINST ALL
PARTIES WHO ARE NOT PARTIES TO THIS CONTRACT. THIS WAIVER IS KNOWINGLY,
WILLINGLY AND VOLUNTARILY MADE BY UNIVERSITY AND CONTRACTOR, WHO HEREBY
REPRESENT AND WARRANT THAT NO REPRESENTATIONS OF FACT OR OPINION HAVE
BEEN MADE BY AN INDIVIDUAL TO INDUCE THIS WAIVER OF TRIAL BY JURY OR TO IN
ANY WAY MODIFY OR NULLIFY ITS EFFECT.

MARYLAND LAW: This Agreement shall be governed by and construed in accordance with the laws of
the State of Maryland, without regard to its conflicts of law or choice of law principles.

FORCE MAJEURE: If either party’s performance(s) hereunder is rendered impossible, hazardous or is
otherwise prevented or impaired due to sickness, inability to perform, accident, interruption or failure of
means of transportation, Act(s) of God, riots, strikes, labor difficulties, epidemics, earthquakes, any act or
order of any public authority, and/or any other cause or event, similar or dissimilar, beyond that party’s
control, then each party’s obligations with respect to the affected performance(s) shall be excused and
neither party will have any liability in connection therewith.

SUCCESSORS AND ASSIGNS. This Agreement will bind upon and inure to the benefit of the parties
hereto and their respective personal representatives/successors and assigns. Successors and assigns shall
agree to assume in writing the obligations under this Contract.

COMPLIANCE WITH FERPA: INTENTIONALLY OMITTED.

CONTRACT CONTROLS: It is mutually agreed that any attached contract, or addenda thereto, by and
between the University and the Contractor pertaining to this Contract is supplemental and subordinate to
this University of Maryland, Baltimore County Contract. The terms and conditions of this University of
Maryland, Baltimore County Contract shall, at all times and in all events and situations, be controlling.

CONTRACT AFFIDAVIT: The Contract Affidavit required by the USM Procurement Policies and
Procedures, consisting of Authorized Representative statement, Certification of Corporate Registration and
Tax Payment, and Certain Affirmations Valid is attached and is a part of this Contract that must be
executed by an authorized representative of the Contractor.

ENTIRE AGREEMENT:
A. This Contract constitutes the entire agreement of the parties and supersedes all prior written or
oral and all contemporaneous oral agreements, understandings, and negotiations between the
parties with respect to the subject matter hereof. This Contract is intended by the parties as the
final expression of their agreement and may not be contradicted by evidence of any prior or
contemporaneous agreement.
B. Headings: All headings are for reference purposes only and must not affect the interpretation
of this Contract. All references to days in this Agreement mean calendar days, unless otherwise
expressly stated. All references to including mean including without limitation.
C. Partial Invalidity. Any provision of this Contract which is found to be invalid or unenforceable
shall be ineffective to the extent of such invalidity or unenforceability, and the invalidity or
unenforceability of such provision shall not affect the validity or enforceability of the remaining
provisions hereof.
D. Notices. Any notice required to be given hereunder shall be deemed to have been given either
when served personally, by facsimile, or when sent by first class mail addressed to the parties at
the addresses set forth in this Agreement.
E. Counterparts. This Contract may be executed simultaneously, in two (2) or more counterparts,
each of which shall be deemed an original and all of which, when taken together, shall constitute
one and the same document. The signature of any party to any counterpart shall be deemed a
signature to, and may be appended to any other counterpart.
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IN WITNESS WHEREOF, the parties have caused this Contract to be executed on their behalf by the undersigned
as of the date first shown above.

Contractor:

BY:
Witness Signature

Typed/Printed Name

Title

Date

Telephone Number

University of Maryland Baltimore County

BY:
Witness Signature

Typed/Printed Name

Title

Date

Telephone Number
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CONTRACT AFFIDAVIT

A.  AUTHORIZED REPRESENTATIVE
| HEREBY AFFIRM THAT:

I am the (title) and the duly authorized representative of
(business) and that | possess the legal authority to make this Affidavit
on behalf of myself and the business for which | am acting.

B. CERTIFICATION OF CORPORATION REGISTRATION AND TAX PAYMENT

| FURTHER AFFIRM THAT:

Q) The business named above is a (__domestic) (___ foreign) corporation registered in accordance with the
Corporations and Associations Article, Annotated Code of Maryland, and that is in good standing and has filed all of
its annual reports, together with filing fees, with the Maryland State Department of Assessments and Taxation, and
that the name and address of its current resident agent is filed with the State Department of Assessments and
Taxation is:

Name:

Address:

City, State, Zip:

(2) Except as validly contested, the business had paid, or has arranged for payment of, all taxes due the State
of Maryland and has filed all required returns and reports with the Comptroller of the Treasury, the State
Department of Assessments and Taxation, and the Department of Labor, Licensing, and Regulation, as applicable,
and will have paid all withholding taxes due the State of Maryland prior to final settlement.

C. CERTAIN AFFIRMATIONS VALID
| FURTHER AFFIRM THAT:

To the best of my knowledge, information and belief, each of the affirmations, certifications, or
acknowledgements contained in that certain Bid/Proposal Affidavit dated ,20 , and executed by
me or for the purpose of obtaining the contract to which this Exhibit is attached remains true and correct in all
respects as if made as of the date of this Contract Affidavit and as if fully set forth herein.

| DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE
CONTENTS OF THIS AFFIDAVIT ARE TRUE AND CORRECT TO THE BEST OF MY KNOWLEDGE,
INFORMATION, AND BELIEF.

Date: By:

(Authorized Representative & Affiant)

12.00061 (04/02)

END OF FORM
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PERFORMANACE BOND

Principal Business Address of Principal
Surety Obligee
STATE OF MARYLAND

a corporation of the State of By and through the following
and authorized to do business in the State of Maryland Administration
Penal Sum of Bond (express in words and figures) Date of Contract

B
Description of Contract Date Bond Executed

, 20

Contract Number:

KNOW ALL MEN BY THESE PRESENTS, That we, the Principal named above and Surety named above, being authorized todo business in
Maryland, and having business addresses as shown above, are held and firmly bound unto the Obligee named above in Penal Sum of this
Performance Bond stated above, for the payment of which Penal Sum we bind ourselves, our heirs, executors, administrators, personal
representatives, successors, and assigns, jointly and severally, firmly by these presents. However, where Surety is composed of corporations acting
as co-sureties, we, the co-sureties, bind ourselves, our successors and assigns, in such Penal Sum jointly and severally as well as severally only for
the purpose of allowing a joint action or actions against any or all of us, and for all other purposes each co-surety binds itself, jointly and severally
with the Principal, for the payment of such sum as appears above its name below, but if no limit of liability is indicated, the limit of such liability
shall be the full amount of the Penal Sum.

WHEREAS, Principal has entered into or will enter into a contract with the State of Maryland, by and through the Administration named above
acting for the State of Maryland, which contract is described and dated as shown above, and incorporated herein by reference. The contract and
all items incorporated into the contract, together with any and all changes, extensions of time, alterations, modifications, or additions to the
contract or to the work to be performed thereunder or to the Plans, Specifications, and Special Provisions, or any of them, or to any other items
incorporated into the contract shall hereinafter be referred to as “the Contract.”

WHEREAS, it is one of the conditions precedent to the final award of the Contract that these presents be executed.

NOW, THEREFORE, during the original term of said Contract, during any extensions thereto that may be granted by the Administration,
and during the guarantee and warranty period, if any, required under the Contract, unless otherwise stated therein, this Performance Bond
shall remain in full force and effect unless and until the following terms and conditions are met:

1. Principal shall well and truly perform the Contract; and
2. Principal and Surety shall comply with the terms and conditions contained in this Performance Bond.

Whenever Principal shall be declared by the Administration to be in default under the Contract, the Surety may, within 15 days after notice
of default from the Administration, notify the Administration of its election to either promptly proceed to remedy the default or promptly
proceed to complete the contract in accordance with and subject to its terms and conditions. In the event the Surety does not elect to exercise
either of the above stated options, then the Administration thereupon shall have the remaining contract work completed, Surety to remain
liable hereunder for all expenses of completion up to but not exceeding the penal sum state above.

The Surety hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract or to the work
to be performed thereunder or to the Specifications accompanying the same shall in any way affect its obligations on this Performance Bond,
and it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the Contract or to the work or to
the Specifications.

This Performance Bond shall be governed by and construed in accordance with the laws of the State of Maryland and any reference herein
to Principal or Surety in the singular shall include all entities in the plural who or which are signatories under the Principal or Surety
heading below.

IN WITNESS WHEREOF, Principal and Surety have set their hands and seals to this Performance Bond. If any individual is a signatory
under the Principal heading below, then each such individual has signed below on his or her own behalf, has set forth below the name of the
firm, if any, in whose name he or she is doing business, and has set forth below his or her title as a sole proprietor. If any partnership or joint
venture is a signatory under the Principal heading below, then all members of each such partnership or joint venture have signed below,
each member has set forth below his or her title as a general partner, limited partner, or member of joint venture, whichever is applicable. If
any corporation is a signatory under the Principal or Surety heading below, then each such corporation has caused the following: the
corporation’s name to be set forth below, a duly authorized representative of the corporation to affix below the corporation’s seal and to
attach hereto a notarized corporate resolution or power of attorney authorizing such action, and each such duly authorized representative to
sign below and to set forth below his or her title as a representative of the corporation. If any individual acts as a witness to any
signature below, then each such individual has signed below and has set forth below his or her title as a witness. All of the above has
been done as of the Date of Bond shown above.

12.00068 (Rev. 07/01) Page 1 of 2
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In Presence of Witness Individual Principal

as to (SEAL)

In Presence of Witness Co-Partnership Principal

(Name of Co-Partnership)

asto By: (SEAL)
asto (SEAL)
asto (SEAL)

Corporate Principal

Attest:
(Name of Corporation)
AFFIX
By: CORPORATE
Corporate Secretary President SEAL
(Surety)
AFFIX
Attest: (SEAL) By: CORPORATE
SEAL
Title:
Signature
Bonding Agent’s Name
(Business Address of Surety)
Agent’s Address
(Contractor shall fill in all blank spaces above this line) Approved as to legal form and sufficiency
this day of 20
Asst. Attorney General
12.00068 (Rev. 07/01) Page 2 of 2
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PAYMENT BOND

Principal Business Address of Principal
Surety Obligee
STATE OF MARYLAND

a corporation of the State of ... ... ... il . By and through the following
and authorized to do business in the State of Maryland Administration - ... ...
Penal Sum of Bond (express in words and figures) Date of Contract

20.....
Description of Contract Date Bond Executed
Contract Number: 20.....

KNOW ALL MEN BY THESE PRESENTS, That we, the Principal named above and Surety named above, being authorized to do business
in Maryland, and having business addresses as shown above, are held and firmly bound unto the Obligee named above, for the use and
benefit of claimants as hereinafter defined, in the Penal Sum of this Payment Bond stated above, for the payment of which Penal Sum we bind
ourselves, our heirs, executors, administrators, personal representatives, successors, and assigns jointly and severally, firmly by these co-sureties,
bind ourselves, our successors and assigns, in such Penal Sum jointly and severally as well as severally only for the purpose of allowing a
joint action or actions against any or all of us, and for all other purposes each co-surety bindsitself, jointly and severally with the Principal,
for the payment of such sum as appears above its name below, but ifno limit of liability is indicated, the limit of such liability shall be the full
amount of the Penal Sum.

WHEREAS, Principal has entered into or will enter into a contract with the State, by and through the Administration named above acting
for the State of Maryland, which contract is described and dated as shown above, and incorporated herein by reference. The contract and all
items incorporated into the contract, together with any and all changes, extensions of time, alterations, modifications, or additions to the
contract or to the work to be performed thereunder or to the Plans, Specifications, and Special Provisions, or any of them, or to any other
items incorporated into the contract shall hereinafter be referred to as "the Contract.”

WHEREAS, it is one of the conditions precedent to the final award of the Contract that these presents be executed.

NOW, THEREFORE, the condition of this obligation is such that ifthe Principal shall promptly make payment to all claimants as
hereinafter defined, for all labor and materials furnished, supplied and reasonably required for use in the performance of the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect, subject to the following conditions:

1. A claimant is defined to be any and all of those persons supplying labor and materials (including lessors of the equipment to the
extent of the fair market value thereof) to the Principal or its subcontractors and sub-contractors in the prosecution of the work provided for in
the Contract, entitled to the protection provided by Section 9-11J of the Real Property Article of the Annotated Code of Maryland, as from
time to time amended.

2. The above named Principal and Surety herby jointly and severally agree with the Obligee that every claimant as herein defined,
who has not been paid in full may, pursuant to and when in compliance with the provisions of the aforesaid Section 9-113, sue on this Bond for
the use of such claimant, prosecute the suit to final judgement for such sum or sums as may be justly due claimant and have execution thereon.
The Obligee shall not be liable for the payment of any costs or expenses of any such suit..

The Surety hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract orto the
work to be performed thereunder or the Specifications accompanying the same shall in any way affect its obligations on this Payment Bond,
and it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the Contract or to the work or to the
Specifications.

This Payment Bond shall be governed by and construed in accordance with the laws of the State of Maryland and any reference
herein to Principal or Surety in the singular shall include all entities in the plural who or which are signatories under the Principal or Surety
heading below.

IN WITNESS WHEREOF, Principal and Surety have set their hands and seals to this Payment Bond. If any individual is a signatory
under the Principal heading below, then each such individual has signed below on his or her own behalf, has set forth below the name of the
firm, if any, in whose name he or she is doing business, and has set forth below his or her title as a sole proprietor. If any partnership or
joint venture is a signatory under the Principal heading below, then all members of each such partnership or joint venture have signed below, each
member has set forth below the name of the partnership or joint venture, and each member has set forth below

his or her title as a general partner, limited partner, or member of joint venture, whichever is applicable. If any corporation is a signatory under
the Principal or Surety heading below, then each such corporation has caused the following: the corporation's name to be set forth below, a
duly authorized representative of the corporation to affix below the corporation's seal and to attach hereto a notarized corporate resolution or
power of attorney authorizing such action, and each such duly authorized representative to sign below and to set forth below his or her title as a
representative of the corporation. If any individual acts as a witness to any signature below, then each such individual has signed below and
has set forth below his or her title as a witness. All of the above has been done as of the Date of Bond shown above.

12.00069 (Rev. 7/01) Page 1 of 2
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In Presence of Witness

Individual Principal

as to (SEAL)
In Presence of Witness Co-Partnership Principal
(Name of Co-Partnership)
asto By: (SEAL)
asto (SEAL)
asto (SEAL)
Corporate Principal
Attest:
(Name of Corporation)
AFFIX
By: CORPORATE
Corporate Secretary President SEAL
(Surety)
AFFIX
Attest: (SEAL) By: CORPORATE
SEAL
Title:
Signature
Bonding Agent’s Name
(Business Address of Surety)
Agent’s Address
(Contractor shall fill in all blank spaces above this line) Approved as to legal form and sufficiency
this day of 20
Asst. Attorney General
12.00069 (Rev. 07/01) Page 2 of 2
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1. UMBC WEBSITE / MAP
1.1 UMBC Website:

1.2 UMBC Map:

APPENDIX D

www.umbc.edu

http://www.umbc.edu/aboutumbc/campusmap/
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APPENDIX E

UMBC’S STANDARD GENERAL CONDITIONS OF MAINTENANCE CONTRACTS

SECTION 00700
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UNIVERSITY OF MARYLAND, BALTIMORE COUNTY

STANDARD GENERAL CONDITIONS

oF

MAINTENANCE PROJECTS/CONTRACTS

JANUARY 4, 2010 EDITION
("STANDARD MAINTENANCE GENERAL CONDITIONS")
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SECTION 1: DEFINITIONS AND RESPONSIBILITIES

1.01 DEFINITIONS (these definitions shall apply to the entire
contract unless specifically noted) :

"Addendum" -- Means a revision or clarification to the original
forms, conditions, Specifications and Drawings, made prior to
execution of the Contract. Addendums are part of the Bid
Documents.

"Any" -- Means 'any and all' whenever more than one item would
be applicable or required to complete the Work of the Project in
accordance with the Contract Documents.

"Architect/Engineer (A/E)" -- means the Architect as defined
below.
"As indicated", "As Shown," "As Specified" -- Means "as

indicated", shown or specified in the Contract Documents.

"The Architect" -- A person registered in the State of Maryland
to practice Architecture and commissioned by the University to
serve as Architect/Engineer on this project. Should no
independent Architect/ Engineer have been appointed, then the
Office of Facilities Management of the Baltimore County Campus,
University of Maryland, is referred to by the term “Architect/
Engineer." Whenever the contract documents are prepared by a
registered Engineer in independent practice, and no Architect is
employed, each reference to "Architect/Engineer" refers to the
Engineer. If Design/Build project, the term
"Architect/Engineer" shall refer to the person registered in the
State of Maryland to practice and commissioned by the
Design/Build Contractor to serve as Architect/Engineer on this
project.

"The Chancellor" -- Shall be understood to mean the President of
the University of Maryland, Baltimore County or his or her
designee.

"Change Order" -- A written order signed by the responsible
procurement officer, directing a contractor to make changes in
implementation of the project which the contract authorizes the
procurement officer to order with or without the consent of the
contractor.

"Contract" -- The written agreement executed between the
University and the Contractor, covering the performance of the
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work and furnishing of labor, services, equipment, and
materials, and by which the University is obligated to
compensate him therefore at the mutually established and
accepted rate or price. The Contract shall include the RFP, the
proposal, contract forms and bonds, these Standard Conditions,
and special conditions pertaining to work on the campus
involved, specifications, addenda, supplemental specifications,
all special provisions, all technical provisions, all plans and
notices to proceed, any written change orders and supplemental
agreements that are required to complete the work in an
acceptable manner, including authorized extensions thereof, and
any other matter agreed to as being part of the contract in a
component of the contract. (Said documents are sometimes
referred to as the "contract documents.")

"The Contractor" -- The person or organization having direct
contractual relation with the University for the execution of
the "Work." If the Contractor hereunder is comprised of more
than one legal entity, each such entity shall be jointly and
severally liable hereunder. The Contractor shall indicate its
Federal Tax Identification or Social Security Number following
its name on the first page of the Contract.

"Contract Time and Completion Date" -- The number of calendar
days shown in the specifications indicating the time allowed for
the completion of the work contemplated in the Contract. 1In
case a calendar date of completion is shown, instead of the
number of calendar days, such work shall be completed on or
before that date.

Critical Path Method (CPM) - A scheduling/management tool
showing a network of work elements or activities for a
maintenance project.

"Day" —-- Means calendar day unless otherwise designated.

"Drawings" -- The Drawings are the graphic and pictorial
portions of the Contract Documents, wherever located and
whenever issued, showing the design, location and dimensions of
the work, generally including plans, elevations, sections,
details, schedules and diagrams.

"Indicated" -- See "As indicated" above.
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"Notice to Proceed" —-- A written notice to the Contractor of the
date on or before which he shall begin the prosecution of the
work to be done under the Contract.

"Or Equal," "Similar To," or similar expressions -- Means the
Jjudgment of "equality" or "acceptability" rests with the
University.

"Owner" -- means the University as defined below.

"Performance Bond and Payment Bond" -- The security in the form
approved by the University and executed by the Contractor and
his surety, and paid for by the Contractor, as a guarantee that
he will pay in full all his bills and accounts for materials and
labor used in the project, as provided by law.

"Plans" -- The official drawings approved by the University as
part of the contract documents, including those incorporated in
the contract documents by reference.

"Procurement Officer" -- The person designated by the
Chancellor and authorized by the University in accordance with
law or regulations to formulate, enter into, or administer
contracts or make written determinations and findings with
respect to them.

"Project" -- The Project is the total work performed under the
Contract Documents which may be the whole or a part and which
may include work by the University or by separate contractors.

"Related Sections" -- A phrase in the specifications to direct
the reader to find provisions on other work which is directly
related to the subject section.

"Repair" -- Where used in these contract documents shall be
taken to mean to restore after injury, deterioration, or wear;
to mend, to renovate by such means as appropriate and to supply
such materials and labor as necessary to render the item to be
repaired sound, solid, true, plumb, square, even, smooth and
fully serviceable. Upon completion of such repair it must be,
unless otherwise stated, rendered to such conditions as to
present a first class finished work, or in instances where the
repaired item serves as a base for additional finish, the
repaired work must be such as to permit a first class finish, to
be applied without extra cost to the University. When the word
"repair" 1is used in connection with machinery or mechanical
equipment it shall mean, in addition to the above, rendering the
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equipment completely serviceable and efficient ready for normal
use for which it was intended originally.

"Replace," "Restore." "Renew," "Make Good," "Reconstruct" and
similar expressions -- Means to "provide", using new materials,
as applicable to the type of work involved.

"Specifications”™ -- The Specifications are that portion of the
Contract Documents consisting of the written requirements for
materials, equipment, building systems, standards and
workmanship for the work, and performances of related services.

"State" -- Refers to the State of Maryland.

"Subcontractor" -- As employed herein includes only those having
a direct contract with the contractor. It includes one who
furnishes material worked to a special design according to the
plans and specifications for the "Work." It excludes one who
merely furnishes material not so worked.

"Supplemental Agreement" -- A written agreement covering added
or changed work which is beyond the scope of the Contract and
the changes clause. A supplemental agreement becomes a part of
the Contract when approved and properly executed by all parties
to the Contract.

"Surety" -- The corporate body bound with and for the
contractor, for the full and complete performance of the
Contract and for the payment of all debts pertaining to the
work.

"University" -- Refers to the University of Maryland, a body
corporate and an agency of the State of Maryland. 1In
particular, the University refers to the University of Maryland,
Baltimore County.

"Work" -- Work shall be understood to mean the furnishing of
all labor, materials, equipment, services, utilities, and other
incidentals necessary to the successful completion of the
project and the carrying out of all the duties and obligations
imposed by the Contract.

"Written Notice" -- Shall be deemed to have been duly served if
delivered in person to the individual or to the member of the
firm or to an office of the corporation to whom it is intended,
or 1if delivered to or sent by registered mail, to the last
business address known to him who gives notice.
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1.

A.

02

.03

UNIVERSITY'S RESPONSIBILITIES:

The University shall furnish base surveys describing the
physical characteristics, legal limitations, and utility
location for the site o0of the project, and a legal
description of the site.

Information or services under the University's control
shall be furnished by the University with reasonable
promptness to avoid delay in the orderly progress of the
work.

The foregoing are in addition to other duties and
responsibilities of the University enumerated in the
Contract.

The State shall not assume any obligation to indemnify,
hold harmless, or pay attorney's fees that may arise from
or in any way be associated with the performance or
operation of this agreement [21.07.03.23]

CONTRACTOR'S RESPONSIBILITIES: Notwithstanding anything
in this Contract to the contrary, the following items are
in addition to the Contractor's obligation set forth
elsewhere in the Contract.

The Contractor shall supervise and direct the work, using
his best skill and attention. He shall be solely
responsible for all means, methods, techniques, sequences,
and procedures and for coordinating all portions of the
work under the Contract.

The Contractor shall be responsible to the University for
acts and omissions of his employees, subcontractors and
their agents and employees, and other persons performing
any of the work under a Contract with the Contractor.

The Contractor shall not be relieved from his obligation
to perform the work in accordance with the Contract
documents either by the Contract or by inspections, tests,
or approvals required or performed by persons other than
the Contractor.

The Contractor shall confine operations at the site to
areas permitted by law, ordinances, permits, and the
Contract documents, and shall not unreasonably encumber
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the site with any materials or equipment. The Contractor
shall submit proof of a Confined Space Program to the
University's Office of Environmental Safety & Health
(ESH), 1000 Hilltop Circle, Baltimore, MD 21250.

E. Cutting and Patching of Work:

(1) The Contractor shall be responsible for all cutting,
fitting, or patching that may be required to complete the work
or to make its several parts fit together properly in accordance
with the Contract Documents.

(2) The Contractor shall not damage or endanger any portion of
the work of the University or any separate Contractors by
cutting, patching, or otherwise altering any work or by
excavation. The Contractor shall not cut or otherwise alter
the work of the University and of such separate Contractor. The
Contractor shall not unreasonably withhold from the University
or any separate Contractor his consent to cutting or otherwise
altering the work.

F. The Contractor shall perform all work in accordance with
the lines, grades, typical cross sections, dimensions, and
other data required by the Contract documents or as
modified by written orders, including the furnishing of
all materials, services, implements, machinery, equipment,
tools, supplies, transportation, labor, and all other
items necessary for the satisfactory prosecution and
completion of the project in full compliance with the
requirements of the Contract documents.

G. Indemnification:

(1) To the fullest extent permitted by law, the Contractor
shall indemnify and hold harmless the University System of
Maryland, the University, the State of Maryland, the
Architect/Engineer, and their agents and employees from and
against all claims, damages, losses, and expenses, including but
not limited to attorney's fees, arising out of or resulting
from the performance of the work, provided that any such claim,
damage, or loss or expense: (1) is attributable to bodily
injury, sickness, disease, or death personal injury or injury to
or destruction of tangible property (other than the work itself)
including the loss of use resulting there from, and (2) 1is
caused in whole or in part by any negligent or willful act or
omission of the Contractor, any subcontractor, anyone directly
or indirectly employed by any of them or anyone for whose acts
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any of them may be liable, regardless of whether or not it is
caused in part by a party indemnified hereunder. Such
obligation shall not be construed to negate, abridge, or
otherwise reduce any other right or obligation of indemnity
which would otherwise exist as to any party or person described
in this paragraph. This obligation is not intended to be or to
imply a waiver of the sovereign immunity of the University or
the State.

(2) In any and all claims against the University or the State of
Maryland or the Architect/Engineer or any of their agents or
employees by any employee of the Contractor any subcontractor,
anyone directly or indirectly employed by any of them or anyone
for whose acts any of them may be liable, the indemnification
obligation under this paragraph shall not be limited in any way
by any limitation on the amount or type of damages,
compensation, or benefits payable by or for the Contractor or
any subcontractor under worker's or workmen's compensation
acts, disability benefit acts or other employee benefit acts.

(3) The obligations of the Contractor under this paragraph
shall not extend to the liability of the Architect/Engineer, his
agents or employees, arising out of (1 the preparation or
approval of maps, drawings, opinions, reports, surveys, change
orders, designs or specifications, for (2) the giving of or the
failure to give directions or instructions by the
Architect/Engineer, his agent or employees providing such giving
or failure to give is the primary cause of the injury or damage.

SECTION 2: AWARD AND EXECUTION OF CONTRACT:

2.01 AWARD:

A. The University reserves the right to cancel the award of
any Contract before the execution of the Contract by all
parties without any liability on its part.

B. When a Contract is jointly bid, all Contractors bidding
will be held jointly and severally responsible for the

duties of the Contractor.

2.02 EXECUTION OF CONTRACT

After a Notice of Award has been issued, the University's Office
of Procurement shall forward the formal contract form and other
applicable contract forms (i.e., Contract Affidavit, Minority

Business Participation, Performance and Payment bonds, etc.) to
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the Contractor for execution. The Contractor shall execute the
Contract form or the Contract Amendment, as applicable, and
other applicable forms and return it (them) along with required
certificate(s) of insurance to the Office of Procurement within
ten (10) days after receipt of same.

After receipt of the properly executed Contract form and other
applicable contract forms, the Office of Procurement will
execute the Contract and forward the Contractor a copy. In the
event that the University fails to execute the Contract within
the sixty (60) day period, the Contractor will have, as it's
only remedies, the option to declare the Contract terminated
without any liability by the University or the State of Maryland
or to accept an extended period for execution by the University.

The Contract shall not be in effect until and unless it is
executed by all parties.

2.03 FAILURE TO EXECUTE CONTRACT:

Failure of the Contractor to execute the Contract or the
Contract Amendment and file acceptable bonds within the time
provided in Section 2.02 and Section 2.04D shall be just cause
for the payment of liquidated damage guaranteed by the bid bond
or other securities at an amount equal to the increased Contract
price paid by the University as a result of the failure of the
Contractor to execute the Contract.

In the event that the damages sustained by the University exceed
the amount of the bid security, the University reserves the
right to proceed against the Contractor for the balance of its
damages.

2.04 PERFORMANCE AND PAYMENT BONDS:

(If required by the University)

A. The University shall provide to the Contractor for
execution copies of the Performance and Payment Bond along
with the formal contract. The bonds must be executed and

returned to the University as provided in the Contract.
The premium for the bonds shall be paid by the Contractor.

B. The bonds shall be in the full amount of the contract
price.
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C.

The Contractor shall increase the amount of the bonds from
time to time to reflect increases in the contract price.
For such additions, the Contractor will be reimbursed by
the University in the amount of the actual increased bond
cost.

The Contractor shall deliver fully executed 100%
Performance and Payment bonds to the University's Office
of Procurement within ten (10) working days after the
Contract document is sent to the Contractor.

CERTIFICATIONS REQUIRED BY LAW:

Cost and Price Certification:

The Contractor by submitting cost or price information
certifies that, to the best of its knowledge, the
information submitted is accurate, complete and current as
to a mutually determined specified date prior to the
conclusion of any price discussions or negotiations for

a negotiated contract, if the total contract price is
expected to exceed $100,000 or a smaller amount set by the

procurement officer; or

a change order or contract modification expected to exceed
$100,000, or a smaller amount set by the University.
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2. The price under this contract and any change order
modification hereunder, including profit or fee, shall be
adjusted to exclude any significant price increases occurring
because the Contractor furnished cost or price information
which, as of the date agreed upon between the parties, was
inaccurate, incomplete or not current.

3. If the parties are negotiating for a change order which is
expected to exceed $100,000, the Contractor shall truthfully
execute a cost and price information certificate on a form
provided him by the University; said certificate will provide,
in relevant part, that the Contractor's price and cost
information is accurate, complete and current as of mutually
determined date prior to the change order.

B.Contingent Fee Prohibition:

At the time the parties execute the Contract, if not sooner, the
Contractor shall truthfully execute a certificate on a form
provided him by the University which provides that he has not
employed or paid consideration to any person which is contingent
upon the making of the Contract.

C. Corporate Registration and Tax Payment Certification:

At the time the parties execute the Contract, if not sooner,
the Contractor, if it is a corporation, shall truthfully execute
a certificate on a form provided him by the University which
provides that it is a properly registered corporation and that
it has paid and will pay all appropriate State taxes prior to
final settlement.

2.06 CONTRACT DOCUMENTS;

A. The Contract documents are complementary. That which is
called for by any one shall be as binding as if called for by
all.

(1) Intent of the documents is to include all work
necessary for proper completion of the project ready for
continual efficient operation. It is not intended,
however, to include any work not reasonably inferable.

(2) Clarification - Whenever he has questions, the
Contractor should obtain clarification of all questions
which may have arisen as to intent of the contract
documents or any actual conflict between two or more items
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in the Contract documents. Should the Contractor have
failed to obtain such clarification, then the University
may direct that the work proceed by any method indicated,
specified, or required by the contract documents in the

interest of maintaining the best practice. Such direction
by the University shall not constitute the basis for a
claim for extra costs by the Contractor. The Contractor

acknowledges that he had the opportunity to request
clarification prior to submitting his bid to the University
and therefore agrees that he is not entitled to claim extra
costs as a result of such clarification.

(3) Jargon —-- Work described in words that have a well-
known technical or trade meaning shall be held to refer to
such recognized standard use.

(4) Identification -- The Contract documents shall be
signed in duplicate by the University and the Contractor.

B. Drawings -- The Contractor shall do no work without
proper drawings and instructions. Drawings are in
general drawn to scale and symbols, are used to
indicate materials and structural and mechanical
requirements. When symbols are used those parts of
the drawings are of necessity diagrammatic and it is
not possible to indicate all connections, fittings,
fastenings, etc., which are required to be furnished
for the proper execution of the work. Diagrammatic
indications of piping, ductwork and conduit, and
similar items in the work are subject to field
adjustment in order to obtain proper grading, fitting
passage over, under or past obstructions, to avoid
exposure in finished rooms and unsightly and

obstructing conditions. The Contractor shall make
these adjustments at no increased cost to the
University.

(1) Copies Furnished -- The University will furnish

the Contractor without cost, one (1) set of
reproducible drawings and one (1) set of
specifications at 100% Documents.

(2) Copies At The Site -- The Contractor shall keep
in the job site office a complete set of all
drawings, specifications, shop drawings,
schedules, etc., in good order and available to
the Architect/Engineer and the University.
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C.

(3)

Ownership -- All documents remain the property of
the University. They must not be used on other
work and they shall be returned to the University
upon completion of the work.

Singular or plural references shall mean one or
more like terms of work as necessary to complete
the Work, unless specifically directed otherwise.

Typographical and spelling errors in the
specifications will be interpreted by the A/E for
their meaning and intent.

The following order of precedence shall be used
when there is a conflict in the Bidding or
Contract Documents. When the order of precedence
cannot be used to resolve a conflict, then the
more expensive labor, material or equipment shall
be provided.

(a) Agreement between University and Contractor
(b) Supplementary Conditions (Section 00800)

(c) General Conditions (Section 00700)

(d) Specifications, Divisions 1 through 16

(e) Drawings, in the following order of

precedence:

(1) Notes on Drawings in order of scale
with largest first

(id) Details in order of scale with largest
first

(1ii) Figured Dimensions

(1v) Scaled Dimensions

Intentionally Omitted
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D.

Dimensions -- The Contractor shall carefully check all
dimensions prior to execution of the particular work
affected. Whenever inaccuracies or discrepancies are
found, the Contractor shall consult the
Architect/Engineer prior to any work. Should any
dimensions be missing, the Architect/Engineer will be
consulted and supply them prior to execution of the
work unless, under the specifications, the Contractor
is responsible for determining dimensions. Dimensions
for items to be fitted into constructed conditions at
the job will be taken at the job and will be the
responsibility of the Contractor. The obvious intent
of the documents or obvious intent of the documents or
obvious requirement dictated by conditions existing or
being constructed supersedes dimensions or notes which
may be in conflict therewith. Whenever a stock size
manufactured item or place of equipment is specified
by its normal size, it is the responsibility of the
Contractor to determine the actual space requirements
for setting or entrance to the setting space. No
extra will be allowed by reason of work requiring
adjustments in order to accommodate the particular
item of equipment

Whenever new work, building, addition, or portions
thereof are not accurately located by plan dimensions,
the Architect/Engineer will supply exact position to
execution of the work.

2.07 SHOP DRAWINGS:

A.

The Contractor shall submit, for the
Architect/Engineer's

approval at such time as agreed in the Contractor's
schedule, shop drawings, including setting drawings,
and schedules as required by the University or the
Architect/Engineer for the work of the various trades.
These drawings shall be prepared in conformity with
the best practice and standards for the trade
concerned. Due regard shall be given to speed and
economy of fabrication and erection.

All shop drawings must show the name of the project
and the University Contract number.

Size of Drawings -- All shop drawings and details
submitted to the Architect/Engineer for approval shall
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be printed on sheets of the same size as the Contract
drawings prepared by the Architect/Engineer. When a
standard of a fabricator is of such size to printed
more than one drawing on a sheet of the size of the
Architect/Engineer's drawing, this is acceptable.
Sheets larger than the Architect/Engineer's drawing
will not be accepted except when specifically
permitted by the University. Shop detail supplied on
a sheet of letter size 8-1/2" x 11" is acceptable for
schedules and small details.

Items For Which Shop Drawings Will Be Required -- Shop
drawings will be required for all items which are
specifically fabricated for the work or when the
assembly of several items is required for a working
unit. Shop drawings are required for all reinforcing
and structural steel, specially made or cut masonry
units, miscellaneous metal work, specially made
millwork, plaster molds, or moldings, marble and
slate, special rough hardware, and all heating,
ventilating, plumbing, and electrical items requiring
special fabrication, or detail connections including
refrigeration, elevators, dumb waiters, laboratory
equipment, ducts, etc.

Copies Required -- Contractor shall supply two (2)
copies for the Architect/Engineer's file and two (2)
for the University's Office of Facilities Management,
in addition to such copies as the Contractor may
desire for his own use.

Examination And Approval -- The Architect/Engineer
will examine shop drawings with reasonable promptness,
noting desired corrections or granting approval or
rejecting them.

Field Dimensions And Conditions -- The
Architect/Engineer is not responsible for the check of
dimensions or existing conditions in the field. This

is the sole responsibility of the Contractor.

Resubmission -- When the Architect/Engineer notes
desired corrections or rejects the drawings, the
Contractor shall resubmit the drawings promptly with
corrective changes, without additional compensation.
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I.

Contractor's Responsibility -- Unless the Contractor
has, in writing, notified the Architect/Engineer to
the contrary, at the time of submission, the
University and the Architect/Engineer may and will
assume that the drawings are in conformity with the
contract documents and do not involve any change in
the Contract price or any change which will alter the
space within the structure or alter the nature of the
building from the contemplated in the Contract
documents.

University's and Architect/Engineer's Notations --
Should the Contractor consider any rejection of the
University's and Architect/Engineer's notation on the
shop drawings to require an increase in the cost of
the work from that contemplated in the Contract
documents, then the Contractor shall desist from
further action relative to the item he questions and
shall notify the University and Architect/Engineer, in
writing, within five (5) days of the additional or
less cost involved. No work relative to the item
shall be executed until the entire matter is clarified
and the Contractor is ordered by the University to
proceed. Failure of the Contractor to serve written
notice as above required shall constitute a waiver of
any claim in relation thereto. Similarly, should the
University’s and Architect/Engineer's notation or
change involve less work than is covered by the
contract drawings, the Contractor shall allow the
University an equitable credit resulting from the
change in the work.

SECTION 3: SCOPE OF THE WORK

3.01

3.02

INTENT OF THE CONTRACT DOCUMENTS;

It is the intent of the Contract documents to show all the

work necessary to complete the project.

GENERAL CONDITIONS CONTROLLING:

In event of a conflict between these General Conditions

and any other provision of the Contract documents, these
General Conditions shall prevail unless such other
provision expressly provides to the contrary.
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3.03 DIFFERING SITE CONDITIONS:

3.

04

A. The Contractor shall promptly, and before such
conditions are disturbed, notify the procurement
officer in writing of: (1) Subsurface or latent
physical conditions at the site differing materially
from those indicated in this Contract, or (2) unknown
physical conditions at the site, of an unusual nature,
differing materially from those ordinarily encountered
and generally recognized as inherent in work of the
character provided for in this Contract. The
procurement officer shall promptly investigate the
conditions, and if he finds that such conditions do
materially so differ and cause an increase or decrease
in the Contractor's cost of, or the time required for,
performance of any part of the work under this
Contract, whether or not changed as a result of such
conditions, an equitable adjustment shall be made and
the Contract modified in writing accordingly.

B. ©No claim of the Contractor under this clause shall be
allowed unless the Contractor has given the notice
required in paragraph A above provided, however, the
time prescribed therefore may be extended by the
University.

C. No claim by the Contractor for an equitable adjustment
shall be allowed if asserted after final payment under
this Contract.

SITE INVESTIGATION: This
provision is in addition to any other provision in the
Contract relating to Site Investigation.

The Contractor acknowledges that he has investigated and
satisfied himself as to the conditions affecting the work,
including but not restricted to those bearing upon
transportation, disposal, handling and storage of
materials, availability of labor, water, electric power,
roads and uncertainties of weather, river stages, tides or
similar physical conditions at the site, the conformation
and conditions of the ground, the character of equipment,
and facilities needed preliminary to and during
prosecution of the work. The Contractor further
acknowledges that he has satisfied himself as to the
character, quality and quantity of surface and subsurface
materials or obstacles to be encountered insofar as this
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3.

.05

06

information is reasonably ascertainable from an inspection
of the site, including all exploratory work done by the
University, as well as from information presented by the
drawings and specifications made a part of the Contract.
Any failure by the Contractor to acquaint himself with the
available information may not relieve him from
responsibility for estimating properly the difficulty or
cost of successfully performing this work. The State
assumes no responsibility for any conclusions or
interpretations made by the Contractor on the basis of the
information made available by the University.

CONDITIONS AFFECTING THE WORK:

The Contractor shall be responsible for having taken steps
reasonably necessary to ascertain the nature and location
of the work and the general and local conditions which
affect the work or the cost thereof. Any failure by the
Contractor to do so will not relieve him from
responsibility for successfully performing the work
without additional expense to the University. The
Contractor agrees not to place any credence in any
understanding or representation concerning conditions made
by any University employee or agents prior to the
execution of this Contract unless such understanding or
representation is expressly stated in the Contract.

CHANGES IN THE WORK:

A. A procurement officer of the University's Division of
Procurement and Supply may, at any time, without
notice to the sureties, if any, by written order
designated or indicated to be a change order, make any
change in the work within the general scope of the
Contract, including but not limited to changes:

(1) In the specifications (including drawings and
designs) ;

(2) In the method or manner of performance of the work;

(3) In the University-furnished facilities, equipment,
materials, services, or site;

(4) Directing acceleration in the performance of the
work.
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B.

Any other written order or oral order (which terms as
used in this paragraph B shall include direction,
instruction, interpretation, or determination from the
procurement officer which causes any such change)
shall be treated as a change order under this clause,
provided that the Contractor gives the procurement
officer written notice stating the date,
circumstances, and source of the order, and that the
Contractor regards the order as a change order.

Except as herein provided, no order, statement, or
conduct of the procurement officer shall be treated as
a change under this clause or entitle the Contractor
to an equitable adjustment hereunder.

If any change under this clause causes an increase or
decrease in the Contractor's cost of, or the time
required for, the performance of any part of the work
under this Contract, whether or not changed by and any
order, an equitable adjustment shall be made and the
Contract modified in writing accordingly; provided,
however, that except for claims based on defective
specifications, no claim for any change under
paragraph B above shall be allowed for any costs
incurred more than 20 days before the Contractor gives
written notice as therein required: provided further,
that in the case of defective specifications for which
the University is responsible, the equitable
adjustment shall include any increased cost reasonable
incurred by the Contractor in attempting to comply
with such defective specifications.

If the Contractor intends to assert a claim for an
equitable adjustment under this clause, he shall
within 30 days after receipt of a written change order
under paragraph A above or the furnishing of written
notice under paragraph B above, submit to the
procurement officer a written statement setting forth
the general nature and monetary extent of such claim
unless this period is extended by the University. The
statement of claim hereunder may be included in the
notice under paragraph B above.

No claim by the Contractor for an equitable adjustment

hereunder shall be allowed or asserted after final
payment under this Contract.
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G.

In order to facilitate review of quotations for extras
or credits, all proposals (except those so minor that
their propriety can be seen by inspection) shall be
accomplished by a complete itemization of costs
including labor, materials and Subcontracts. Where
major cost items are Subcontracts, they shall also be
itemized. In no case will a change involving over
$200.00 be approved without such itemization.

The Contractor shall furnish labor and materials for
any additional work ordered by the University and for
which no pre-agreed price has been fixed, for the net
cost of all labor and materials furnished plus the
following percentage for overhead and profit:

Not to exceed 10% mark up for additional work
performed by a subcontractor; and,

Not to exceed 15% mark up on work performed by the
Contractor's own forces."

FEach contract modification or change order that
affects contract price shall be subject to the prior
written approval of the Procurement Officer and other
appropriate authorities and to prior certification of
the appropriate fiscal authority of fund availability
and the effect of the modification or change order on
the project budget or the total cost. If, according
to the certification of the fiscal authority, the
contract modification or change order will cause an
increase in cost that will exceed budgeted and
available funds, the modification or change order may
not be made unless sufficient additional funds are
made available or the scope of the project is adjusted
to permit its completion within the project budget.

3.07 UNAUTHORIZED WORK:

Contractor shall not be paid for any work not authorized
in writing by the University.
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SECTION 4: CONTROL OF THE WORK:

4.01 AUTHORITY OF THE ARCHITECT/ENGINEER:

A. Under the direction of the University, the
Architect/Engineer shall be the initial interpreter of
any drawings included among the Contract documents.

He will furnish with reasonable promptness such
clarifications as he may deem necessary for the proper
execution of the work; such clarifications to be
consistent with the intent of the Contract documents.
He is the agent of the University only to the extent
provided in the Contract documents. When in special
instances he is authorized by the University so to
act, he has authority to recommend to the University
to stop work whenever such stoppage may be necessary
to insure the proper execution of the Contract.

B. Except as otherwise provided in the Contract

documents, all the Architect/Engineer's decisions are
subject to review by the University.

4.02 CONFORMITY WITH CONTRACT REQUIREMENTS :

A. All work performed and all materials furnished by the
Contractor shall be in conformity with the Contract
requirements.

B. In the event the University finds the materials or the
finished product in which the materials are used or
the work performed are not in complete conformity with
the Contract requirements and have resulted in an
inferior or unsatisfactory product, the work or
materials shall be removed and replaced or otherwise
corrected by and at the expenses of the Contractor.

C. 1In the event the University finds the materials or the
finished product in which the materials are used are
not in complete conformity with the Contract
requirements, but have resulted in a satisfactory
product, he shall then make a determination if the
work shall be accepted. 1In this event, the University
will document the basis of acceptance by a change
order which will provide for an appropriate adjustment
in the Contract price.
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4.03 ADJACENT WORK:

A.

B.

The University shall have the right, at any time, to
Contract for and perform other work on, near, over, or
under the work covered by the Contract. In addition,
other work may be performed under the jurisdiction of
another State agency. The Contractor shall cooperate
fully with such other Contractors and carefully fit
his own work to such other as may be directed by the
Architect/ Engineer.

Intentionally omitted.

4.04 CONTROL BY THE CONTRACTOR:

A.

The Contractor shall constantly maintain efficient
supervision of the work, using his best skill and
coordinating ability. He shall carefully study and
compare all drawings, specifications, and other
instructions and check them against conditions
existing, or being constructed on the project. He
shall at once report to the University and the
Architect/Engineer any error, inconsistency, or
omission which he may discover.

The Contractor shall schedule and conduct regular
progress meetings every other week, and as directed by
the University, at which Subcontractors, University,
Architect/Engineer, and other designated
representatives, and the Contractor can discuss such
matters as progress, scheduling, and work-related
issues. The Contractor is responsible for taking
meeting notes and distributing these to all invited
parties within three (3) working days after such
meetings. The meeting notes are the product of the
Contractor. Failure of the University to respond to
such notes is not deemed to be acceptance.

4.05 COOPERATION WITH UTILITIES:

A.

It is understood and agreed that the Contractor has
considered in his bid all of the permanent and
temporary utility appurtenances in their present or
relocated positions and that no additional
compensation will be allowed for normal delays,
inconvenience, or damage sustained by him due to any
interference from the said utility appurtenances, the
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operation of moving them, or the making of new
connections thereto if required by the Contract
documents.

The Contractor shall have responsibility for notifying
all affected utility companies prior to the necessity
of performing any work on their utilities and shall
cooperate with them in achieving the desired results.
All damage to utility facilities caused by the

Contractor's operations shall be the responsibility of
the Contractor.

At points where the Contractor's operations are
adjacent to properties of railway, telegraph,
telephone, water, and power companies, or are adjacent
to other property, damage to which might result in
expense, loss, or inconvenience, work shall not be
commenced until all arrangements necessary for the
protection thereof have been made by the Contractor.

The Contractor shall cooperate with the owners of any
underground or overhead utility lines in their removal
and rearrangement operations in order that these
operations may be reduced to a minimum and that
services rendered by those parties will not be
unnecessarily interrupted.

In the event of interruption to utility services as a
result of accidental breakage or as a result of being
exposed or unsupported the Contractor shall promptly
notify the proper authority and shall cooperate with
the said authority in the restoration of service. No
work shall be undertaken around fire hydrants until
provisions for continued service have been approved by
the local fire authority.

Utility outages shall be kept to a minimum and will be
permitted only with the written approval of the
University's Office of Facilities Management. All
requests for outages shall be made a minimum of ten
(10) working days in advance of their need. Requests
for outages will not be considered unless they include
an identification of all areas which will be affected
by the proposed outage.
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4.06 AUTHORITY AND DUTIES OF UNIVERSITY INSPECTORS:

A.

University inspectors shall be authorized to inspect
all work done and all material furnished. Such
inspection may extend to all or any part of the work
and to the preparation, fabrication, or manufacture of
the materials to be used. The inspector is not
authorized to revoke, alter, or waive any requirements
of the Contract, nor is he authorized to approve or
accept any portion of the complete project. He is
authorized to call the attention of the Contractor to
any failure of the work or materials to conform to the
contract. He is authorized to reject materials or
suspend the work until any questions at issue can be
referred to and decided by the University. Inspectors
shall perform their duties at such times and in such
manner as will not unnecessarily impede progress on
the Contract.

The inspector shall in no case act as foremen or
perform other duties for the Contractor, nor interfere
with the management of the work by the latter.

Any advice which the inspector may give the Contractor
shall not be construed as binding the University in
any way or releasing the Contractor from fulfilling
all the terms of the Contract. The duty of the
inspector on the project is to observe the progress of
the work and to report any deviations from the
requirements of the Contract documents; however,
should the inspector fail to report any such deviation
from the Contract requirements, this does not release
the Contractor from fulfilling all of the terms of the
Contract.

Where there is disagreement between the Contractor and
the inspector, the inspector will immediately direct
the University's and the Architect/Engineer's
attention to the issues of disagreement, and if the
Contractor still refuses to make corrections, comply
or suspend work, the University will prepare and
deliver in writing to the Contractor, by mail or
otherwise, a written order suspending the work and
explaining the reason for such shutdown. as soon as
the inspector shall immediately leave the site of the
work and any work performed during the inspector's
absence will not be accepted or paid for and may be
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required to be removed and disposed of at Contractor's
expense.

4.07 INSPECTION OF THE WORK:

A.

By law, work, including the fabrication and source of
supply, is subject to observation by the
Architect/Engineer and to the University's Office of
Facilities Management's right to inspect specific
items.

The Contractor shall provide facilities for access and
inspection as required by the University.

If the specifications, the Office of Facilities
Management's instructions, law, ordinances, or any
public authority require any work to be specially
tested or approved, the Contractor shall give the
Office of Facilities Management timely notice of its
readiness for inspection, and if inspection is by
another authority, the date fixed for such inspection.
Inspections by the Office of Facilities Management
shall be made promptly and where practicable at the
source of supply. Any work covered without approval
of the University must, if required by the
Architect/Engineer or the Office of Facilities
Management, be uncovered for examination at the
Contractor's expense.

4.08 REMOVAL OF DEFECTIVE WORK:

A.

All work and materials which do not conform to the
requirements of the Contract will be considered
unacceptable.

Any unacceptable or defective work, whether the result
of

poor workmanship, use of defective materials, damage
through carelessness or any other cause, found to
exist shall be removed and replaced by work and
materials which shall conform to the Contract
requirements or shall be remedies otherwise in an
acceptable manner authorized by the University.

Upon failure on the part of the Contractor to comply
promptly with any order of the University, made under
the provisions of this section, the University shall
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have authority to cause defective or unacceptable work
to be remedied or removed and replaced and
unauthorized work to be removed and to deduct the
costs from any monies due or to become due the
Contractor under this Contract.

4.09 MAINTENANCE OF WORK DURING THE PROJECT:

A. The Contractor shall maintain the work during the
project and until acceptance. This maintenance shall
be continuous and effective, prosecuted with adequate
equipment and forces to the end that all parts of the
work be kept in satisfactory condition at all times
and protected from damage of any kind from external
sources.

B. Particular attention shall be given to drainage, both
permanent and temporary. The Contractor shall use all
reasonable precautionary measures to avoid damage or
loss that might result from accumulations and
concentrations of drainage shall be diverted or
dispensed when necessary to prevent damage to
excavation, embankments, surfaces, structures, or
property. Suitable measures shall be taken by the
Contractor to prevent the erosion of soil in all
construction areas where the existing ground cover has
been removed. Such measures shall be in compliance
with the requirements of any governmental entity
having jurisdiction.

C. All cost of maintenance work during the project and
before final acceptance shall be included in the base
bid and the Contractor will not be paid any additional
amount for such work.

D. In the event that the Contractor's work is halted by
the University for failure to comply with the
provisions of the Contract, the Contractor shall
maintain the entire project as provided herein, and
provide such ingress and egress for local residents or
tenants adjacent to the project site, for tenants of
the project site, and for the general public as may be
necessary during the period of suspended work or until
the Contractor has been declared in default.
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E. On projects where pedestrian or vehicular traffic flow
is maintained, the Contractor shall be responsible for
repair and restoration of all traffic damage to the
work, either partially or totally completed, until
such time as the work is accepted by the University.

FAILURE TO MAINTAIN ENTIRE PROJECT:

If the Contractor shall at any time, fail to comply with
the provisions of paragraph 4.09, the University shall
immediately notify the Contractor to comply with the
required maintenance provisions. In the event that the
Contractor fails to remedy unsatisfactory maintenance
within 24 hours after receipt of such notice, the
University will immediately proceed with adequate forces
and equipment to maintain the project, and the entire cost
of this maintenance will be deducted from monies due the
Contractor.

UNIVERSITY'S RIGHT TO DO WORK:

If the Contractor should neglect to prosecute the work
properly or fail to perform any provision of this
Contract, the University after three (3) days' written
notice to the Contractor may make good such deficiencies
and may deduct the cost thereof from the monies then or
thereafter due the Contractor.

AUTHORITY OF OFFICE OF ENVIRONMENTAL HEALTH AND SAFETY

A. The University of Maryland, Baltimore County's Office
of Environmental Safety & Health ("ESH") is
responsible for promoting a safe and healthful work
environment for the project and for assuring
compliance with Federal and State environmental
protection regulations and University safety and
health practices. 1In carrying out these
responsibilities, ESH shall be authorized to inspect
the project, all work done and being done, and all
material to be furnished and being furnished. 1In the
event that EHS uncovers an unsafe condition, ESH is
authorized to suspend work (after notice to the
Procurement Officer) until the unsafe condition is
cured by the Contractor. The "unsafe condition” shall
mean any practice that represents a significant risk
of injury or health hazard to University employees, a
significant adverse environmental impact or a physical
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hazard which could result in damage to University
property and/or the public. The authority of ESH is in
addition to any other rights of the University set
forth herein.

Prior to the Contractor proceeding with the Work, he
is to submit proof of a Confined Space Program to The
University's Office of Environmental Safety & Health
for verification.

4.13 IDENTIFICATION:

A.

The Contractor is responsible for issuing ID badges
for their own employees and sub-contractors (their
company ID—not UMBC) and monitoring their whereabouts
and work progress at all times.

All vehicles and mobile equipment shall be identified
with the Contractor's name displayed in a highly
visible manner.

The Contractor shall require all trade contractors’
personnel to wear identification badges at all times
on campus.

4.14 NOISE CONTROL:

A.

The Contractor shall execute the Work in this Contract
as quietly as practicable to avoid unnecessary
disturbances. Use of portable radios or tape
recorders will not be allowed on the premises other
than two-way communication radios.

Any complaints duly registered by the University of
unacceptable noise levels shall be cause for the use
of special precautions and methods of operation by the
Contractor to reduce noise to acceptable levels. The
University shall be the sole judge of the tolerability
of noise levels.
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4.15 PARKING:

Parking of employees of the Contractor and/or
subcontractor(s) is the responsibility of the applicable
Contractor and/or subcontractor. The University's Parking
Office may be contacted as to designated public parking
facilities on campus with any costs thereof to be borne by
the Contractor or subcontractor, dependent on whose
employees utilize such public parking.

4.16 DRIVING RULES AND REGULATIONS:

In addition to requirements stated below, Maryland State Motor
Vehicle Laws apply to and are enforceable on UMBC campus.

Safety: Drivers shall have their vehicles under control at all
times. Vehicles shall not Dbe operated in a manner that
endangers the life or safety of the driver, passengers, or
pedestrians.

Exercise caution and Dbe alert for ©pedestrians and
bicyclists. Yield right-of-way as required by state
law and as required to maintain a safe environment for
the campus community.

Drive responsibly; practice defensive driving by
anticipating situations and conditions that could be
hazardous. Be alert for vehicles backing out of

parking spaces into traffic.

Vehicle operators shall obey lawful directions of university
police officers.

Driving Areas: Vehicles shall be driven only on paved roads
and parking areas intended for that purpose. Driving is
not permitted on sidewalks, walkways, lawns, vegetated
areas, or similar spaces, unless directed to do so by a
university police officer, or otherwise approved in
writing.

In the event that wvehicle access beyond Driving Areas 1is
unavoidable, Contractor shall request permission in
writing and shall provide details including purpose,
proposed route, and duration.

Owner will consider Contractor requests for vehicle access
beyond Driving Areas on a case-by-case basis.
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Site construction areas will be handled on a case-by-case
basis to comply with the indicated limit of
disturbance.

Identification and insurance: Operators of motor vehicles
shall have in their possession a wvalid operator’s license
and proof of Insurance. Vehicles shall display a valid,
up-to-date license plate (vehicle tag) in plain view.

SECTION 5: MATERIALS:

5.01 GENERAL:

A. All materials shall meet all quality requirements of
the Contract. 1In order to expedite the inspection and
testing of materials, the Contractor shall notify the
University and the Architect/Engineer in writing of
the sources from which he proposes to obtain all
materials requiring approval, testing, inspection, or
certification prior to incorporation into the work as
soon as possible after receipt of notification of
award of the Contract.

B. Materials include all manufactured products and
processed and unprocessed natural substances required
for completion of the Contract. The Contractor, in
accepting the Contract, is assumed to be thoroughly
familiar with the materials required and their
limitations as to use, and requirements for
connection, setting, maintenance, and operation.
Whenever an article, material, or equipment is
specified and a fastening, furring, connection
(including utility connections), access hole, flashing
closure piece, bed, or accessory is normally
considered essential to its installation in good
quality construction, such shall be included as if
fully specified. ©Nothing in these specifications
shall be interpreted as authorizing any work in any
manner contrary to applicable laws, codes, or
regulations.

C. Approval -- All materials are subject to the
University's approval as to conformity with the
specifications, quality, design, color, etc. No work
for which approval is necessary shall be used until
written approval is given by the University and
Architect/Engineer. Approval of a subcontractor or
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supplier as such does not constitute approval of a
material which is other than that included in the
specifications.

New Materials -- Unless otherwise specified, all
materials shall be new. O0ld materials must not be
used as substitutes for new, regardless of condition
or repair, unless approved in writing by the
University.

Quality -- Unless other specified, all materials shall
be of the best quality of the respective kinds.

Samples -- The Contractor shall furnish for approval
all samples as directed. The materials used shall be
the same as the approved samples.

Proof of Quality -- The Contractor shall, if
requested, furnish satisfactory evidence as to the
kind and quality of materials either before or after
installation. He shall pay for any tests or
inspections called for in the specifications and such
tests as may be deemed necessary for "substitutions,"
as set forth in paragraph 5.03 of these General
Conditions.

Standard Specifications -- When no specification is
cited and the quality, processing, composition, or

method of installation of a thing is only generally
referred to, then:

(1) For items not otherwise specified below, the
latest edition of the applicable American Society
for Testing Materials specification is the
applicable specification.

(2) For items generally considered as plumbing and
those items requiring plumbing connections, the
applicable portions of the latest edition of the
B.O0.C.A. Code are the applicable specifications.

(3) For items generally considered as heating,
refrigerating, air-conditioning, or ventilating,
the applicable portions of the latest edition of
the A.S.H.R.A.E. Handbook published by the
American Society of Heating, Refrigerating, and
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Air- Conditioning Engineers, Inc., are the
applicable specifications.

(4) For items generally considered as site work, the
applicable portions of the Maryland S.H.A.
Standard Specifications are the applicable
specifications.

(5) For items generally considered as electrical, the
applicable provisions of the latest edition of the
National Electric Code are the applicable
specifications.

(6) For items generally considered as fire protection,
the applicable portion of the latest edition of
the National Fire Protection Association Code are
the applicable specifications.

5.02 STORAGE AND HANDLING OF MATERIALS:

A. Materials shall be so stored as to assure the
preservation of their quality and acceptability for
the work. Stored materials, even though approved
before storage, may again be inspected prior to their
use in the work. Stored materials shall be located so
as to facilitate their prompt inspection. Approved
portions of the project site may be used for storage
purposes
and for the placing of the Contractor's plant and
equipment. Such storage areas must be restored to
their original condition by the Contractor at his
expense.

B. Materials shall be handled in such a manner as to
preserve their quality and acceptability for the work.

C. Contractor shall confirm his apparatus and the storage
of materials to the area delineated in the Contract
documents as the "Limit of Contract."

D. Explosives:

(1) Explosives shall not be stored upon any property
belonging to the University.

(2) Should the Contractor desire to use explosives on
any projection University property he shall first
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E.

receive written approval of the Chancellor. The
approval will stipulate time, place, and quantity
to be used and manner of use.

(3) The Contractor shall assume all responsibility for
injury to persons or property damage which may
result from the use transportation of explosives
as well as complying with any and all ordinances,
regulations, and restrictions in relation to the
use of explosives.

Paints

(1) 0il base paints and inflammable liquids shall not
be stored in large quantities on the project.
Containers shall be limited to five (5) gallon
size. Any liquid with a flash of point of less
than one hundred (100) shall be contained in
safety cans, UL approved. Liquid with a higher
flash point shall be stored in rigid cans. Glass
containers shall not be used.

(2) Oily rags, waste, etc., must be removed from the
work site at the close of each working day.

5.03 SUBSTITUTION:

A.

Should the Contractor desire to substitute another
material for one or more specified by name he shall
apply to the University, in writing, for such
permission and state the credit or extra cost involved
by the use of such material. The University will not
consider the substitution of any material different in
type or construction methods unless such substitution
affects a benefit to the University.

Contractor shall not submit for approval materials
other than those specified without a written statement
that such a substitution is proposed. Approval of a
"substitute material" by Architect/Engineer when the
Contractor has not designated such material as a
"substitute", shall not be binding on the University,
or release Contractor from any obligations of his
Contract, unless the University approves such
"substitution" in writing.

A material which is an approved equal (see #5.04) is
not a substitution under this clause 5.03.
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5.

04

.05

.06

APPROVED EQUALS:

The terms "Or Equal", "Equal", "Approved Equal" are used
as synonyms throughout the specifications. They are
implied in reference to all named manufacturers in the
specifications unless otherwise stated. Only materials
fully functionally equal or superior in all details and
characteristics will be considered to be approved equals.
The Contractor shall apply to the University in writing
for confirmation that a material is an approved equal.
The University's Office of Facilities Management is the
final judge as to equality.

CONTRACTOR'S OPTIONS:

When several products or manufacturers are named in the
specifications for the same purpose of use, then the
Contractor may select any of those so named. However, all
of the units required for, and used in, the project must
be the same in material and manufacture.

TESTS:

A. If the Contract documents, laws, ordinances, rules,
regulations, or orders of any public authority having
justification require any portion of the work to be
inspected, tested, or approved, the Contractor shall
give the University and the Architect/Engineer timely
notice of its readiness so the Architect/Engineer may
observe such inspection, testing, or approval. The
Contractor shall bear all costs of such inspections,
tests, or approvals conducted by public authorities.

B. The University reserves the right to require special
inspection, testing or approval which the Contract
documents do not include, and instruct the Contractor
to order such special inspection, testing, approval,
and the Contractor shall give notice as provided in
5.06 A above. If such special inspection or testing
reveals a failure of the work to comply with the
requirements of the Contract documents, the Contractor
shall bear all costs thereof, including compensation
for the Architect/Engineer's additional services made
necessary by such failure; otherwise the University
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5.

.07

.08

09

shall bear such costs and an equitable adjustment will
be made.

C. Required certificate of inspection, testing, or
approval shall be secured by the Contractor and
promptly delivered by him to the University and the
Architect/Engineer.

BUY AMERICAN STEEL:

Only steel products made in the United States shall be
used or supplied in the performance of the Contract or nay
subcontract there under. Steel products include products
rolled, formed, shaped, drawn, extruded, forged, cast,
fabricated, or otherwise similarly processed from steel
made in the United States. This requirement shall not
apply i1f the Chancellor shall have determined that the
cost of such steel products is unreasonable or
inconsistent with the public interest. The provisions of
this paragraph shall not apply where they are in conflict
with any Federal grant or regulation affecting this
Contract.

SALES TAX:

Supplies and materials purchased in connection with
University Maintenance Project Contracts are not tax
exempt.

HAZARDOUS MATERIALS:

A. The use or handling of regulated materials, including
asbestos or PCB, shall be strictly governed by
Federal, State and Local regulations.

B. ©No Contractor furnished material or product containing
any asbestos in any form may be used on this project.

C. Contractor must remove any and all materials covered
under the hazardous waste regulations upon completion
of the project.

D. It is assumed that hazardous materials are not present
within the areas of work in the existing buildings but
the Contractor is advised to remain alert to the
possibility of encountering hazardous materials during
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the course of the Work. In the event that hazardous
materials are encountered and must be handled, the
Contractor shall immediately stop all work within the
affected area and notify the University's Project
Manager for instructions. The Contractor shall
coordinate and cooperate with the hazardous material
removal contractor in the removal of hazardous
materials within the areas of work under the Contract.

SETTING 6: LEGAL RELATIONS AND RESPONSIBILITIES:

6.01 LAWS TO BE OBSERVED:

A.

The Contractor shall keep fully informed of all
Federal,

State, and Local laws, ordinances, and regulations and
all orders and decrees of bodies or tribunals having
any jurisdiction or authority, which in any manner
affect those engaged or employed on the work or which
in any way affect the conduct of the work. He shall at
all times observe and comply with all such laws,
ordinances, regulations, orders, and decrees. He
shall protect and indemnify the University and the
State of Maryland and its representatives against such
claim or liability arising from or based on the
violation of any law, ordinance, regulation, order, or
decree, whether by himself or his employees or
subcontractors.

The Contractor must comply with the provisions of the
Workmen's Compensation Act and Federal, State, And
City laws relating to hours of labor.

The provisions of this Contract shall be governed by
the Laws of Maryland.

The Contractor shall give all notices and comply with
all State and Federal laws, ordinances, rules, and
regulations bearing on the conduct of the work as
drawn and specified.
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E.

If the Contractor observes that the drawings and
specifications are at variance with any law, he shall
promptly notify the Architect/Engineer, and any
necessary changes shall be adjusted as provided in the
Contract for changes in the work. If the Contractor
performs any work knowing it to be contrary to such
laws, ordinances, rules, and regulations, and without
such notice to the Architect/Engineer, he shall bear
all costs arising there from.

6.02 PERMITS AND LICENSES:

A.

The University will file with the appropriate local
authority drawings and specifications and any
pertinent data reasonably proper for their
information. No permits are applicable for work on
University property with the exception of (i) any
permits required in the specifications as noted in
6.02, C. below and (ii) Cutting & Welding permit noted
in 6.02, D. below.

Any permits required for work on non-University
property are the responsibility of the Contractor in
terms of the permit acquisition, cost thereof and all
obligations and liability under the permit.

Any permits required by the specifications (i.e., Air
and Radiation Management Administration boiler
permits, etc.) are the responsibility of the
Contractor in terms of the permit acquisition, cost
thereof and all obligations and liability under the
permit.

Before any welding, burning, pipe sweating or brazing
is started a CUTTING & WELDING PERMIT must be obtained
from The University's Office of Environmental Safety &
Health (ESH). This permit must be requested from ESH
at least 48 hours prior to the anticipated hot work.
The cardboard portion of the permit shall be secured
to either the cutting or welding equipment. At the
end of the requested time, the cardboard portion of
the permit must be returned to ESH.
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6.03

6.04

PATENTED DEVICES, MATERIALS, AND PROCESSES:

The Contractor shall pay for all royalties and license
fees. He shall defend all suits or claims for
infringement of any patent rights and shall save the
University and the State of Maryland harmless from loss on
account thereof, except that the University shall be
responsible for any such loss when a particular process or
the product of a particular manufacturer or manufacturers
is specified by the Contractor as the University's
responsibility; however, i1if the Contractor has information
that the process or articles specified is an infringement
of a patent he shall be responsible for such loss unless
he promptly gives such information to the University.

LAND, ATIR, AND WATER POLLUTION:

A. The Contractor shall incorporate all permanent erosion
control features into the work at the earliest
practicable time. Temporary pollution control
measures will be used to correct conditions that
develop during the project that were not foreseen
during design, that are needed prior to installation
of permanent pollution control features, or that are
needed temporarily to control erosion that develops
during normal construction practices, but are not
associated with permanent control features on the
project.

B. The Contractor's attention is directed to the fact that
temporary pollution control may include measures
outside the project site where such work is necessary
as a direct result of the project. The University's
Office of Facilities Management shall be kept advised
of all such off-site control measures taken by the
Contractor. This shall not relieve the Contractor of
the basic responsibilities for such work.

C. In case of failure on the part of the Contractor to
control erosion, pollution, and/or siltation, the
University's Office of Facilities Management reserves
the right to employ outside assistance or to use its
own forces to provide the necessary corrective
measures. All expenses incurred by the University's
Office of Facilities Management in the performance of
such duties for the Contractor shall be withheld from
monies due to the Contractor.
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D.

The Contractor must submit evidence to the
University's Office of Facilities Management that the
governing Federal, State, and Local Air Pollution
criteria will be, and were, met. This evidence and
related documents will be retained by the University's
Office of Facilities Management for onsite
examination.

If the performance of all or any part of the work is
suspended, delayed, or interrupted due to an order of
a court of competent jurisdiction as a result of
environmental litigation, as defined below, the
procurement officer, at the request of the Contractor,
shall determine whether the order is due in any part
to the acts or omissions of the Contractor required by
the University's as one of the terms of this Contract.
If it is determined that the order is due in any part
to

acts or omissions of the Contractor required by the
terms of the Contract, such suspension, delay, or
interruption shall be considered as if ordered by the
procurement officer in the administration of this
Contract under the terms of the "Suspension of Work"
clause of this Contract. The period of such
suspension, delay, or interruption shall be considered
reasonable, and an adjustment shall be made for any
increase in the cost of performance of this Contract
(excluding profit) as provided in that clause, subject
to all the provisions thereof.

The term "environmental litigation", as used herein,
means a lawsuit alleging that the work will have an
adverse effect on the environment or that the
University has not duly considered, either
substantively or procedurally, the effect of the work
on the environment.
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6.05 CONTRACTOR'S LIABILITY INSURANCE:

A.

From and after the execution of the Contract by the
Contractor in connection solely with Worker's or
Workmen's Compensation Insurance and from and after
the execution of the Contract Amendment by the
Contract in connection with all insurance enumerated
in this Section 6.05A below, the Contractor shall
purchase and maintain insurance required by this
paragraph 6.05A. applicable to all claims which may
arise out of or result from the Contractor's
operations under the Contract, whether such operations
be by the Contractor, by any subcontractor, by anyone
directly or indirectly employed by any of them, or by
anyone for whose acts any of them may be liable. All
insurance except Workmen's Compensation shall name the
University of Maryland and the State of Maryland as an
additional insured.

(1) Worker's or Workmen's Compensation Insurance.
(2) Employer's Liability Insurance.

(3) Comprehensive General Liability Insurance for
bodily injury and property damage, including loss
of use of property, arising out of any occurrence
This insurance should include the following
extensions:

(a) Products and completed operations coverage for
a period of at least two years;

(b) Personal injury liability coverage (including
contractual coverage);

(c) Contractual liability insurance to cover the
Contractor's obligation to the University and
the State of Maryland under paragraph 1.03 H.

(d) Broad form property damage (including
completed operations);

(e) Independent contractor's coverage.
(£) "X", "C", and "U" coverage applying to

explosion, collapse of other structures and
underground foundations;
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B.

(g) If the work involves containment or removal of
asbestos, pollution liability (environmental
protection liability) coverage.

(4) Business automobile liability insurance which will
pay for liabilities arising out of accidents
involving the ownership, operation, maintenance or
use including the loading or unloading of any
automobile.

(5) Umbrella excess liability
The coverage listed in paragraph 6.05 A shall be

written for not less than the following limits of
liability.

(1) Worker's Compensation Insurance - - statutory
requirements.

(2) Employer's liability insurance - - $1,000,000 each
accidental injury or disease and $5,000,000
aggregate.

(3) Comprehensive general liability insurance
including all extensions - - limit required by
umbrella excess liability coverage.

(4) Business automobile liability - - limit required
by umbrella excess liability coverage.

(5) Umbrella excess liability - - $5,000,000 limit.

Satisfactory proof of purchase of required insurance
shall be furnished on the Accord format for
certificates prior to execution of the Contract, upon
execution of the Contract Amendment and upon renewal
of any policy, and upon obtaining any new insurance
policy. Certificates must be amended to indicate:
"Should any of the described policies be canceled
before the expiration date thereof, or non-renewed,
the issuing company will give thirty (30) days prior
written notice to the certificate holder," each
Certificate should indicate the insurer, the
appropriate policy number (s), the policy expiration
date(s), the limits of liability in effect, and the
Best's rating and financial rating of the insurer. A
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certificate will be accepted only if signed by an
authorized representative of the insurer.

Insurance certificates will be accepted only from an
insurer having a minimum Best's rating of Class A for
the policyholders' rating and Class IX for the
financial rating. Insurers must be authorized to do
business under the laws of the State of Maryland.

No work shall be started at the site until appropriate
certificates of insurance are filed with and approved
by the procurement officer.

6.06 BUILDER'S RISK INSURANCE:

A.

From and after the execution by Contractor of the
contract, the Contractor shall purchase and maintain
builder's risk insurance naming as additional insured
the University of Maryland, the State of Maryland, the
Contractor, any subcontractor, or anyone directly or
indirectly employed by any of them. The University
and State shall be loss payees as their interests may
appear.

The builder's risk policy shall cover any and all
materials, equipment, machinery, and supplies of any
nature whatsoever, intended to be used in or
incidental to the completion of the Contract, but
coverage shall apply to property on the project site,
property in transit, and property in temporary storage
at locations other than the project site which
property is designated to become a permanent part of
the insured project.

The limits of insurance (without any coinsurance
conditions applying) shall be the full value of the
project when completed. Deductibles are allowed only
if reported to the University, which shall not
unreasonably withhold consent. The Contractor shall
be responsible for paying the amount of the deductible
to the University or State in the event of a claim by
either or both of them which is within the coverage of
the builder's risk policy. Coverage shall be on a
full replacement cost basis with no deductions for
actual physical depreciation.
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6.

07

D.

Insurance should be against all risks of direct
physical loss of or damage to the insured property
including theft; earthquake; flood; and settling,
shrinkage or expansion of buildings or foundations
other than normal settling shrinkage or expansion.
Any fault, defect, error or omission exclusion should
not apply to damage resulting from such fault, defect,
error or omission in the design plans or
specifications. Any faulty or defective workmanship
or internal exclusion clause should not apply to
damage resulting there from.

The term of the builder's risk insurance shall
continue until issuance of the substantial completion
certificate on the project by the University.

Satisfactory proof of purchase of required insurance
shall be furnished to the University prior to
execution of the Contract. The certificate must be
amended to indicate that the certificate holder and
all insured will receive ninety (90) days prior
written notice of cancellation or non-renewal of the
policy.

Certificates of insurance shall be submitted to the
procurement officer for review and approval and shall
be held by him for the duration of the Contract. The
University shall have the absolute right to terminate
the Contract if the policy of insurance is canceled at
any time for any reason and a new policy effective
immediately thereafter is not obtained by the
Contractor and approved by the procurement officer.
This paragraph G. applies to insurance required under
Section 6.05 and 6.06.

ASSIGNMENTS:

The Contractor shall not assign the Contract. The
Contractor shall not assign monies due or to become due to
him hereunder.
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6.08 SEPARATE CONTRACTS:

A.

The University reserves the right to let other
contracts in connection with this work. Contractor
shall afford other contractors reasonable opportunity
for the introduction and storage of their materials
and the execution of their work, and shall properly
connect and coordinate his work with theirs.

If any part of the Contractor's work depends for
proper execution or results upon the work of any other
contractor, the contractor shall inspect and promptly
report to the University any defects in such work that
render it unsuitable for such proper execution and
results. His failure to so inspect and report shall
constitute an acceptance of the other Contractor's
work as fit and proper for the reception of his work,
except as to the defects which may develop in the
other Contractor's work after the execution of his
work.

To insure the proper execution of his subsequent work,
the Contractor shall measure work already in place and
shall at once report to the University any discrepancy
between the executed work and the drawings.

6.09 PAYMENT OF SUBCONTRACTORS:

A.

Neither the final payment or any part of the retained
percentage shall become due until the Contractor shall
deliver to the University receipt for full payment to
all subcontractors and any principal suppliers
identified by the University.

If any subcontractor or supplier refuses to provide a
receipt for payment, the Contractor may obtain final
payment by providing the University with a bond
satisfactory to the University for payment to
subcontractors or suppliers as a condition of
fulfilling any contractual obligation (including
warranties) or losses resulting from subcontractors'
or suppliers' failure to fulfill such obligations.
Under the bond the Contractor shall refund the
University all monies paid to subcontractors or losses
incurred, including all costs and reasonable
attorney's fees.
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C.

Prompt Payment of Subcontractors: This contract is
subject to the provisions of COMAR 21.10.08. The
contractor shall promptly pay a subcontractor any
undisputed amount to which the subcontractor is
entitled for work under a State procurement contract
within 10 days of receiving a progress or final
payment from the State. In the event the contractor
fails to pay promptly, subcontractors may request
remedy in accordance with COMAR 21.10.08. 1In each
subcontract under this contract, the contractor shall
include a clause that contains substantially the same
provisions as this clause.

6.10 RELATIONSHIP OF CONTRACTOR TO PUBLIC OFFICIAL

AND EMPLOYEES:

A.

In carrying out any of the provisions of the Contract,
or in exercising any power or authority granted to
them by or within the scope of the Contract, there
shall be no liability upon the procurement officer or
other authorized representatives of the University, it
being understood that in all such matters they act
solely as agents and representatives of the
University.

The University may terminate the right of the
Contractor to proceed under this Contract if it is
found by the procurement officer that gratuities (in
the form of entertainment, gifts, or otherwise) were
offered or given by the Contractor or any agent or
representative of the Contractor to any officer or
employee of the University with a view toward securing
a Contract or securing a favorable treatment with
respect to the awarding or amending or the making of
any determination with respect to the performing of
such Contract, the facts upon which the procurement
officer makes such findings may be reviewed in any
competent court.

In the event this Contract is terminated as provided
in paragraph B hereof, the University shall be
entitled (1) to pursue the same remedies against the
Contractor as it could pursue in the event of a breach
of the Contract by the Contractor, and (2) in addition
to any other damages to which it may be entitled by
law, to exemplary damages in an amount (as determined
by the procurement officer) which shall be not less
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than three (3) nor more than ten times the costs
incurred by the Contractor in providing any such
gratuities to any such officer or employee.

The rights and remedies of the University provided in
this clause shall not be exclusive and are in addition
to any other rights and remedies provided by law or
under this Contract.

Conflict of Interest - No official or employee of the
State of Maryland whose duties as such official or
employee include matters relating to or affecting the
subject matter of this contract, shall during the
pendency and term of this contract and while serving
as an official or employee of the State become or be
an employee of the contractor or any entity that is a
subcontractor on this contract.”

6.11 NO WAIVER OF LEGAL RIGHTS:

A.

The University and the State of Maryland shall not be
precluded or estopped by any measurement, estimate, or
certificate made either before or after the completion
and acceptance of the work and payment therefore, from
showing the true amount and character of the work
performed and materials furnished by the Contractor,
or from showing that any such measurement, estimate or
certificate is untrue or is incorrectly made, for from
showing that the work or materials do not in fact
conform to the requirements of the Contractor. The
University and the State of Maryland shall not be
precluded or estopped, notwithstanding any such
measurement, estimate, or certificate, and payment
from recovering from the Contractor or his sureties,
or both, such damage as the University may sustain by
reason of the Contractor's failure to comply with the
terms of the Contract. Neither the acceptance by the
University or any representative of the University
shall operate as a waiver of any portion of the
Contractor or of any power herein or of any right to
damages.

The waiver by the University of any breach of the

Contractor shall not be held to be a waiver of any
other or subsequent breach.
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6.12

6.13

6.14

6.15

COVENANT AGAINST CONTINGENT FEES:

The Contractor warrants that it has not employed or
retained any person, partnership, corporation or other
entity other than a bona fide employee or agent working
for the Contractor to solicit or secure this Contract, and
that it has not paid or agreed to pay any person,
partnership, corporation, or other entity other than a
bona fide employee or agent, any fees or any other
consideration contingent on the making of this agreement.

ASSIGNMENT OF ANTITRUST CLAIMS:

The Contractor sells, transfers, and assigns to the
University and the State of Maryland all right, title, and
interest of and in to any cause of action arising at any
time before the date of this assignment or during the
performance of this Contract under the Antitrust Laws of
the United States, including Section 1 of the Sherman Act
and the Antitrust Law of Maryland relating to the purchase
by him or the University and the State of Maryland of any
products from any supplier or source whatever that is
incorporated in the structure built under the terms of
this agreement. The Contractor hereby certified that the
above causes of action are lawfully owned and that no
previous assignment of same has been made nor has the same
heretofore been attached or pledged in any manner
whatsoever.

FEDERAL PARTICIPATION:

If the United States Government pays all or any portion of
the cost of a project, the work under this Contract shall
be subject to inspection by the appropriate federal
agency. Such inspection shall in no sense make the
federal government a party to this Contract and will not
interfere in any way with the rights of either party
hereunder.

DISPUTES:

A. This Contract is subject to the provisions of Title 7,
Article 21 (Administrative and Civil Remedies) of the
Code (the "Act") and COMAR 21.10. As noted therein,
that unless a lesser period is provided by applicable
statute, regulation, or by this Contract, the
Contractor shall file a written notice of a claim

123



RFP BC-20887-K.
On Call Electrical Maintenance

relating to the Contract with the procurement officer
within thirty (30) days after the basis for the claim
is known or should have been known, whichever is
earlier. Contemporaneously with, or within thirty
(30) days after, the filing of a notice of claim,
contractor shall submit the written claim to the
procurement officer. 1If contractor so requests, the
procurement officer, on conditions the procurement
officer deems satisfactory to the unit, may extend the
time in which contractor must submit claim. An
example of when a procurement officer may grant an
extension includes situations in which the procurement
officer finds that contemporaneous or timely cost
quantification following the filing of the notice of
claim is impossible or impractical.

B. Except as may otherwise be provided in the Act or
COMAR, all disputes arising under or as a result of a
breach of this Contract which are not disposed of by
mutual agreement shall be resolved in accordance with
this Section 6.15.

C. As used herein, "claim" means a written demand or
assertation by one of the parties seeking, as a legal
right, the payment of money, adjustment or
interpretation of Contract terms or other relief
arising under or relating to this Contract.

(1) A voucher, invoice, or request for payment that is
not in dispute when submitted is not a claim under
this clause. However, where the submission
subsequently is not acted upon in a reasonable time
or disputed as to liability or amount, it may be
converted to a claim for the purpose of this
clause.

(2) A claim by the Contractor shall be made in writing
and submitted to the procurement officer for
decision. A claim by the State shall be the
subject of a decision by the procurement officer
in consultation with the Office of the Attorney
General.

D. When a controversy cannot be resolved by mutual

agreement, the Contractor shall submit a written
request for final decision to the procurement officer.
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The written request shall set forth all the facts
surrounding the controversy.

In connection with any claim under this clause, the
Contractor shall be afforded an opportunity to be
heard and to offer evidence in support of his claim to
the procurement officer.

The procurement officer shall render a written
decision on all claims within 180 days of receipt of
the Contractor's written claim; unless the procurement
officer determines that a longer period is necessary
to resolve the claim. This decision shall be furnished
to the Contractor, by certified mail, return receipt
requested, or by any other method that provided
evidence of receipt. The procurement officer's
decision shall be deemed the final action of the
University. If a decision is not issued within 180
days, the procurement officer shall notify the
Contractor of the time within which such a decision
shall be rendered and the reasons for such time
extension.

The procurement officer's decision shall be final and
conclusive unless the Contractor files a written
appeal with the Maryland State Board of Appeals within
thirty (30) days of receipt of said decision.

Pending resolution of a claim, the Contractor shall
proceed diligently with the performance of the
Contract in accordance with the procurement officer's
decision.

The final decision may award a contract claim only for
those expenses incurred not more than thirty (30) days
before contractor was initially required to have files
the notice of claim or sixty (60) days before
contractor was required to have filed the claim
initially, even if the procurement officer extends the
time in which contractor must submit the claim.
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6.16 CLAIMS:

A.

If the Contractor claims that any instructions by
drawings or otherwise involve or may involve extra
cost under this Contract, he shall give the University
written notice thereof within fifteen (15) calendar
days after receipt of such instructions or after the
occurrence of an emergency. No claim shall be valid
unless so made.

Under no circumstances will overhead or profit be
permitted as items of a claim (if permitted at all
under this Contract) when such overhead or profit is
for periods during which a "Stop Work" order is in
effect due to an act, error, omission for which the
Contractor is responsible.

No profit or overhead which includes rental of
equipment and the salaries of supervisory personnel
(if permitted at all under this Contract) will be
allowed the Contractor for stoppage of work when
written notice of such stoppage or impending stoppage
is not given reasonable in advance by the Contractor
so that the University can take action to prevent such
stoppage.

No claim for extra costs will be granted which
includes cost of delays or work stoppage due to
strikes, lockouts, fire, unusually severe weather,
avoidable casualties, or damage or delay in
transportation for which the University is not
responsible; only time extensions in accordance with
Section VII. 7.03 will be granted.

The Contractor and the University agrees that no
prejudgment or postjudgement interest on any claims
asserted by either party will be allowed.

No claim for damage caused by a delay (if permitted at
all under the Contract) will be allowed unless the
Contractor notifies the University of the existence of
the delay within five (5) days of the act or omission
causing the delay.

No payment will be made for increased payment or
performance bond premiums as a result of any act or
omission by the University which results in a claim.
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6.

17

.18

.19

VARIATIONS IN ESTIMATED QUANTITIES:

Where any quantity of major pay item as defined in this
Contract is an estimated quantity and where the actual
quantity of such pay item varies more than twenty-five
percent (25%) above or below the estimated quantity in the
Contract an equitable adjustment of the stated price shall
be made upon demand of either party. The equitable
adjustment shall be based upon any increase or decrease in
costs due solely to the variation above one hundred
twenty-five percent (125%) or below seventy-five percent
(75%) of the estimated quantity. If the gquantity
variation is such as to cause an increase in the time
necessary for completion, the procurement officer shall,
upon receipt of a written request for an extension of time
within ten (10) days from the beginning of the delay, or
within a further period of time which may be granted by
the procurement officer before the date of final
settlement of the Contract, ascertain the facts and make
the adjustment for extending the completion date as in his
judgment the findings justify.

PRE-EXISTING REGULATIONS:

In accordance with the provisions of Section 11-206 of the
State Finance and Procurement Article of the Annotated
Code of Maryland, the regulations set forth in Title 21 of
the Code of Maryland Regulations (COMAR Title 21) in
effect on the date of the execution of this Contract are
applicable to this Contract.

FINANCIAL DISCLOSURE:

The Contractor shall comply with the provisions of Section
13-221 of the State Finance and Procurement Article of the
Annotated Code of Maryland, which requires that every
business that enters into contracts, leases, or other
agreements with the State of Maryland or its agencies
during the calendar year under which the business is to
receive in the aggregate $100,000 or more, shall, within
thirty (30) days of the time when the aggregate value of
these contracts, leases or other agreement reaches
$100,000 file with the Secretary of State of Maryland
certain specified information to include disclosure of
beneficial ownership of the business.
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6.20

6.21

POLITICAL CONTRIBUTION DISCLOSURE:

The Contractor shall comply with the provision of Article
33, Section 30-1 through 30-4 of the Annotated Code of
Maryland, which requires that every person that enters
into contracts, leases or other agreements with the State
of Maryland, including its agencies or a political
subdivision of the State during a calendar year under
which the person receives in the aggregate $10,000 or
more, shall on or before February 1, of the following
year, file with the Secretary of State of Maryland certain
specified information to include disclosure of political
contribution in excess of $100 to a candidate for elective
office in any primary or general election.

COMPLIANCE WITH LAWS:

The Contractor hereby represents and warrants that:

A. It is qualified to do business in the State of Maryland
and that it will take such action as, from time to time
hereafter, may be necessary to remain so qualified.

B. It is not in arrears with respect to the payment of any
monies due and owing to the State of Maryland or any
department or unit thereof, including but not limited
to the payment of taxes and employee benefits, and that
it shall not become so in arrears during the term of
this Contract.

C. It shall obtain, at its expense, all licenses, permits,
insurance and governmental approvals, if any, necessary
to the performance of its obligations under this
Contract.
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6.22 RECIPROCITY:

In accordance with COMAR, State Finance and Procurement
regulations 14-401, any bid/proposal from a contractor
whose principal office is outside of the State of Maryland
is subject to reciprocity. Any form of preference the
other state gives to its residents will in turn be
applicable to that bidder by the State of Maryland. All
nonresident bidders/proposers are required to submit a
copy of the current statute, resolution, policy, procedure
or executive order of the bidder/proposer's resident state
that pertains to that state's treatment of nonresident
bidders/proposers. In the event a non-Maryland bidder is
the awarded Contractor, prior to the award, the non-
resident Contractor must agree, in writing, to meet any
and all applicable preferences its state gives to its
residents.

SECTION 7: PROSECUTION AND PROGRESS OF THE WORK:

7.01 NOTICE TO PROCEED:

A. After the Contract has been executed, the University
will issue to the Contractor a "Notice to Proceed" and
this notice will stipulate the date on or before which
the Contractor is expected to begin work. The
specified Contract time shall begin on the day
stipulated in the "Notice to Proceed". Any preliminary
work started or materials ordered before receipt of the
"Notice to Proceed", shall be at risk of the
Contractor.

B. Intentionally omitted.

7.02 PROJECT SIGNS: Intentionally omitted.

7.03 PROSECUTION OF THE WORK:

A. Time is an essential element of the Contract and all
time limits in the Contract documents are of the
essence of the Contract. Contractor shall prosecute
the work and its obligations under the contract
vigorously until full completion.
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B. The date of commencement of work is the date
established in a Notice to Proceed authorized by the
procurement officer, however time limits shall
commence pursuant to Section 7.01.

C. 1If the Contractor is delayed at any time in the
progress of the work by any act or omission of the
University or any of its officers, agents, or
employees or by any separate Contractor employed by
the University, or by any changes ordered in the work,
or by labor disputes, fire, unusual delay in
transportation, unavoidable casualties, or by a cause
which the procurement officer determines may justify
any delay, then the Contract time will be extended for
such time as the procurement officer may authorize.

D. It is expressly understood and agreed by and between
the Contractor and the University that the time for
the completion of the work is a reasonable time for
completion of the same, taking into consideration the
average climatic range and the usual business
conditions prevailing in the locality of the project.

PUBLIC CONVENIENCE AND SAFETY:

The Contractor at all times shall conduct the work in such
a manner as to create the least practicable obstruction to
all forms of traffic. The convenience of the general
public, tenants, and of the residents along and/or
adjacent to the improvement shall be respected. Material
stored upon the project shall be placed so as to cause a
minimum of obstruction to the public. The Contractor
shall, unless otherwise specified, provide and maintain in
passable condition such temporary access, roads and
bridges as may be necessary to accommodate traffic
diverted from the project under construction or using the
project under construction and shall provide and maintain
in a safe condition temporary approaches to, and crossing
of, the project. Existing facilities planned to be
removed, but which might be of service to the public
during construction are not to be disturbed until other
and adequate provisions are made. Fire hydrants on or
adjacent to the project shall be kept accessible to fire
apparatus at all times, and no materials or obstruction
shall be placed within fifteen (15) feet of any such
hydrant. Work closed down for the winter or at any other
times shall be left entirely accessible at all points to
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fire apparatus. All footways, gutters, sewer inlets, and

portions of the project including the work under
construction shall not be obstructed more than is
absolutely necessary.

7.05 BARRICADES AND WARNING SIGNS:

A.

The Contractor shall provide, erect, and maintain all
necessary barricades, suitable and sufficient lights,
danger signals, signs, and other control devices, and
shall take all necessary precautions for the
protection of the work and safety of the public. All
highways and other facilities closed to traffic shall
be protected by effective barricades, and obstructions
shall be illuminated during hours of darkness with
electric lights.

The Contractor shall erect warning signs in advance of
any place on the project where operations may
interfere with the use of the facility by vehicular or
pedestrian traffic, and at all other points where the
new work crosses or coincides with an existing roadway
or traffic lane(s). Such warning signs shall be
constructed and erected in accordance with the FHWA
Manual on Uniform Traffic Control Devices or as
directed.

In cases where the Contractor's sequence of operations
results in grade differentials which would be
hazardous to vehicular or pedestrian traffic, the
Contractor will, at the direction of the University's
Office of Facilities Management and at no additional
cost to the University, provide suitable substantial
guardrail to the extent determined by that office.

7.06 PRESERVATION, PROTECTION, AND RESTORATION OF PROPERTY:

A.

The Contractor shall continuously maintain adequate
protection of all his work from damage and shall
protect University property from injury or loss
arising in connection with this Contract. He shall
repair and indemnify against any such damage, injury,
or loss, except such as may be directly due to errors
in the Contract documents or caused by agents or
employees of the University. He shall adequately
protect adjacent property as provided by law and the
Contract documents.
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B.

The Contractor shall box all trees along the way of
access, also all trees surrounding the work which are
liable to injury by the moving, storing, and working
up of materials. He shall use no tree for attachment
of any ropes or derricks.

The Contractor shall erect and properly maintain at
all times, as required by the conditions and progress
of the work, all necessary safeguards for the
protection of workmen and the hazards created by such
features of construction as protruding nails, hoists,
well holes, elevator hatchways, scaffolding, window
openings, stairways, and falling materials.

In any emergency affecting the safety of life or the
work or of the adjoining property, the Contractor
without special instruction or authorization is hereby
permitted to act, at his discretion, to prevent such
threatened loss or injury. If he is specifically
instructed by the University's Office of Facilities
Management to do work in an emergency, the Contractor
shall do the work and will be paid compensation as
outlined in Section 3.06.

No such extension shall be made for delay occurring
more than five (5) days before claim therefore is made
in writing to the University. In the case of
continuing cause of delay, only one claim is
necessary.

7.07 PROGRESS SCHEDULE AND TIME:

A.

The Work under the Contract shall be planned,
scheduled, executed and reported by the Contractor in
accordance with the Contract Documents for the
University's review and approval using the Critical
Path Method (CPM) Schedule unless otherwise agreed to
in writing by the Procurement Officer in consultation
with the University's Project Manager. The
University's review and approval of the Contractor's
schedule does not constitute an agreement to specific
dates, durations or sequences for activities. The
purpose of the project schedule shall be to:

1. Assure adequate planning, scheduling and reporting
during execution of the Contract;
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2. Assure coordination of the Work of the Contractor
and the various subcontractors and suppliers;

3. Assist the Contractor in monitoring the progress
of the Work and evaluating proposed changes to the
Contract and the project schedule; and,

4. Assist the Contractor in the preparation and
evaluation of the subcontractors' monthly progress
payment requests.

When multiple subcontractors are involved, the
Contractor will incorporate the schedules of all
subcontractors in its schedule to produce a unified
project schedule. The Contractor shall make all
submissions required in the Contract Documents.

The CPM schedule diagram shall include, but not
necessarily be limited to, the following:

1. The order and interdependencies of the
Contractor's and subcontractors' activities and
the major points of the interface or interrelation
with the activities of others, including specific
dates for completion.

2. Activities should be linked between major area
separations of the project so that the individual
areas do not imply complete independence. The
critical path should run through all major areas,
since the entire project must be completed.

3. Conformance with and identification of the
Specific Dates specified in the Contract
Documents.

4. The description of work by activity.

5. Delivery of Owner-furnished material and
equipment, if any.

6. Shop fabrication and delivery.
7. Critical Path (or Paths).

8. Testing of equipment and materials.
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9. Seasonal weather conditions, utility coordination,
no-work periods (if any), expected job learning
curves, and other such circumstances to activities
shall be considered and included in the planning
and scheduling of all work. Seasonal weather
conditions shall be based upon the preceding ten
(10) years records published for the locality by
the National Ocean and Atmospheric Administration
(NOAA) and entitled "Local Climatological Data."

The level of detail of the CPM schedule shall be such
that activity durations over fifteen (15) working days
shall be kept to a minimum except for non-construction
activities such as shop drawings and sample
submittals, fabrication and delivery of materials and
equipment, concrete curing and General Conditions
activities.

If the Contractor's schedule shows the University or a
separate contractor is to complete an activity by a
specific date, or within a certain duration, the
University or separate contractor under contract with
the University shall not be bound to said date or
duration unless the University's Project Manager
specifically agrees in writing to the same.

It is to be expressly understood and agreed by the
Contractor that the project schedule is a working
document to be revised from time to time as progress
proceeds; however, the Contractor is responsible for
completing the Work within the time frame noted in the
Contract. The Contractor agrees that updating the
schedule is a key component and will make every
reasonable effort to provide current information to
the University. Throughout the progress of the Work,
the Contractor shall prepare and maintain a two week
manual bar chart field schedule reflecting the
schedule of work activities accomplished for the
previous week and the work scheduled for the
forthcoming two weeks. This manual field schedule
shall be updated weekly and review and the regularly
scheduled progress meetings.

If the Contractor fails to prepare and submit to the
University's Office of Facilities Management a
schedule before the existence of a delay, then no
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claim for extra costs due to delay in the work shall
be recognized or asserted.

H. The time frame(s) for this project are as described in
Section 00400 Scope of Work and work shall commence as
set forth in Section VII 7.01.

I. Materials Purchased Under Allowances -- The Contractor
with approval of the University will provide schedules
for all materials to be purchased from specified
allowances.

PROGRESS PHOTOGRAPHS: This clause is only applicable if
the maintenance project exceeds $500K.

The Contractor shall submit photographs monthly to the
University's Office of Facilities Management, taken on or
about the first of each month showing the status of the
work. Only one print of each negative is necessary but
the negatives should be sufficient in number to properly
record the work. The Contractor shall photograph all
disputed items of the work.

SUSPENSION OF THE WORK:

A. The procurement officer may order the Contractor in
writing to suspend, delay, or interrupt all or any
part of the work for a period of time as he may
determine to be appropriate for the convenience of the
University.

B. If the performance of all or any part of the work is
suspended, delayed, or interrupted for an unreasonable
period of time by an act of the procurement officer in
the administration of the Contract, or by his failure
to act within the time specified in this Contract (or
if no time is specified, within a reasonable time), an
adjustment shall be made for any increase in the cost
of performance of this Contract (excluding profit)
necessarily caused by an unreasonable suspension,
delay, or interruption, and the Contract modified in
writing accordingly. However, no adjustment shall be
made under this clause for any suspension, delay, or
interruption to the extent (1) that performance would
have been so suspended, delayed, or interrupted by any
other cause, including the fault or negligence of the
Contractor or (2) for which an equitable adjustment is
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provided for or excluded under any other provision of
this Contract.

C. No claim under this clause shall be allowed (1) for
any costs incurred more than 20 days before the
Contractor shall have notified the procurement officer
in writing of the act or failure to act involved (but
this requirement shall not apply as to a claim
resulting from a suspension order), and (2) unless the
claim, in an amount stated, is asserted in writing as
soon as practicable after the termination of a
suspension, delay, or interruption, but not later than
the date of final payment under the Contract.

CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE CONTRACT:

If the work should be stopped under an order of any court,
or other public authority, for a period of three (3)
months, through no act or fault of the Contractor, or of
anyone employed by him, or if the University should fail
to issue any certificate for payment within seven (7)
days after it is due, then the Contractor may, upon seven
(7) days' written notice to the University's Office of
Facilities Management, stop work or terminate this
Contract and receive from the University payment of all
complete work in accordance with Section 7.11 of these
General Conditions.

UNIVERSITY'S RIGHT TO TERMINATE FOR ITS CONVENIENCE:

A. The performance of work under this Contract may be
terminated by the University in accordance with this
clause in whole or in part from time to time, whenever
the procurement officer shall determine that such
termination is in the best interest of the University
or the State. Any such termination shall be effected
by delivery to the Contractor of a Notice of
Termination specifying the extent to which performance
of work under the Contract is terminated and the date
upon which such termination becomes effective.

B. After receipt of a Notice of Termination and except as

otherwise directed by the procurement officer, the
Contractor shall:
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(1)

(2)

Stop work under the Contract on the date and to
the extent specified in the Notice of Termination;

Place no further orders or subcontracts for
materials, services, or facilities except as may
be necessary for completion of the portion of the
work under the Contract as is not terminated;

Terminate all orders and subcontracts to the
extent that they relate to the performance of work
terminated by the Notice of Termination;

Assign to the University in the manner, at the
times, and to the extent directed by the
procurement officer, all of the right, title, and
interest of the Contractor under the orders and
subcontractor so terminated, in which case the
University shall have the right, in its direction,
to settle or pay any or all claims arising out of
the termination of such orders and subcontracts;

Settle all outstanding liabilities and all claims
arising out of such terminations or orders and
subcontracts, with the approval or ratification of
the procurement officer to the extent he may
require, which approval or ratification shall be
final for all the purpose of this clause;

Transfer title and deliver to the University in
the manner, at the times, and to the extent, if
any directed by the procurement officer, (a) the
fabricated or unfabricated parts, work in process,
completed work, supplies, and (b) other material
produced as a part of, or acquired in connection
with the performance of, the work terminated by
the Notice of Termination, and other property
which, if the Contract had been completed, would
have been required to be furnished to the
University.

Use its best efforts to sell, in the manner , at
the times, to the extent, and at the price or
prices directed or authorized by the procurement
officer, any property of the types referred to in
(6) above; provided, however, that the Contractor
(a) shall not be required to extend credit to any
purchaser, and (b) may acquire any such property
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under the conditions prescribed by and at a price
or prices approved by the procurement officer; and
provided further that the proceeds of any such
transfer or disposition shall be applied in
reduction of any payments to be made by the
University to the Contractor under this Contract
or shall otherwise be credited to the price or
cost of the work covered by this Contract or paid
in such other manner as the procurement officer
may direct;

Such action as may be necessary or as the
procurement officer may direct, for the protection
and preservation of the property related to this
Contract which is in the possession of the
Contractor and in which the University has or may
acquire an interest.

The Contractor may submit to the procurement
officer a list, certified as to quantity and
quality, of any or all items of termination
inventory not previously disposed of, exclusive of
items the disposition of which has been directed
or authorized by the procurement officer and may
request the University to remove such items or
enter into a storage agreement covering the same;
provided, that the list submitted shall be subject
to verification by the procurement officer upon
removal of the items or, if the items are stored,
within 45 days from the date of submission of the
list. Any necessary adjustment to correct the
list as submitted shall be made prior to final
settlement;

Complete performance of such part of the work as
shall not have been terminated by the Notice of
Termination; and,

Take any action that may be necessary, or as the
procurement officer may direct, for the protection
and preservation of the property related to this
contract which is in the possession of the
Contractor and in which the State has or may
acquire an interest.

138



RFP BC-20887-K.

On Call Electrical Maintenance

C.

After receipt of a Notice of Termination, the
Contractor shall submit to the procurement officer his
termination claim, in the form and with certification
prescribed by the procurement officer. Such claim
shall be submitted promptly but in no event later than
one year from the effective date of termination,
unless one or more extensions in writing are granted
by the procurement officer, upon request of the
Contractor made in writing within such one year period
or authorized extension thereof. Upon failure of the
Contractor to submit his termination claim within the
time allowed, the procurement officer may determine on
the basis of information available to him, the amount,
if any, due to the Contractor by reason of the
termination and shall thereupon pay to the Contractor
the amount so determined.

Subject to the provisions of paragraph C, the
Contractor and the procurement officer may agree upon
the whole or any part of the amount or amounts to be
paid to the Contractor by reason of the total or
partial termination of work pursuant to this clause,
which amount or amounts may include a reasonable
allowance for profit on work done; provided that such
agreed amount or amounts, exclusive of settlement
costs, shall not exceed the total Contract price as
reduced by the amount of payments otherwise made and
as further reduced by the Contract price of work not
terminated. The Contract shall be amended accordingly
and the Contractor shall be paid the agreed amount.
Nothing in paragraph E. of this clause, prescribing
the amount to be paid to the Contractor in the event
of failure of the Contractor and the procurement
officer to agree upon the whole amount to be paid to
the Contractor by reason of the termination of work
pursuant to this clause, shall be deemed to limit,
restrict, or otherwise determine or affect the amount
or amounts which may be agreed upon to be paid to the
Contractor pursuant to this paragraph.

In the event of the failure of the Contractor and the
procurement officer to agree, as provided in paragraph
D., upon the whole amount to be paid to the Contractor
by reason of the termination of work pursuant to this
clause, the procurement officer shall pay the
Contractor the amounts determined by the procurement
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officer as follows, but without duplication of any
amounts agreed upon in accordance with paragraph D:

(1)

(2)

With respect to all Contract work performed prior
to the effective date of the Notice of
Termination, the total (without duplication of any
items) of:

(a) The cost of the work;

(b) The cost of settling and paying claim arising
out of the termination of work under
subcontracts or orders as provided in
paragraph B (5) above, exclusive of the
amounts paid or payable on account of supplies
or materials delivered or services furnished
by the subcontractor before the effective date
of the Notice of Termination of work under
this Contract, which amounts shall be included
in the cost on account of which payment is
made under (a) above; and

(c) A sum, as profit on (a) above, determined by
the procurement officer to be fair and
reasonable provided, however, that if it
appears that the Contractor would have
sustained a loss on the entire Contract had it
been completed, no profit shall be included or
allowed under this subdivision (c) and an
appropriate adjustment shall be made reducing
the amount of the settlement to reflect the
indicated rate of loss.

The reasonable cost of the preservation and
protection of property incurred pursuant to
paragraph B (9) and any other reasonable cost
incidental to termination of work under this
Contract, including expense incidental to the
determination of the amount due to the Contractor
as the result of the termination of work under
this Contract.

The total sum to be paid to the Contractor under
(1) above shall not exceed the total contract
price as reduced by the amount of payments
otherwise made and as further reduced by the
Contract price of work not terminated. Except for
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normal spoilage and except to the extent that the
University shall have otherwise expressly assumed
the risk of loss, there shall be excluded from the
amounts payable to the Contractor under (1) above,
the fair value, as determined by the procurement
officer, of property which is destroyed, lost,
stolen, or damaged so as to be undeliverable to
the University, or to a buyer pursuant to
paragraph B (7).

Costs, claimed, agreed to, or determined pursuant to
C, D, E, and I hereof shall be in accordance with
COMAR 21.09 as in effect on the date of the Contract.

The Contractor shall have the right of appeal, under
the clause of this Contract entitled "Disputes," from
any determination made by the procurement officer
under paragraph C, E, or I hereof, except that if the
Contractor has failed to submit his claim within the
time provided in paragraph C or I thereof, and has
failed to request extension of such time, he shall
have no such right of appeal. 1In any case where the
procurement officer has made a determination of the
amount due under paragraph C, E, or I hereof, the
University shall pay to the Contractor the following:
(i) if there is no right of appeal hereunder or if no
timely appeal has been taken, the amount so determined
by the procurement officer, or (ii) if an appeal has
been taken, the amount finally determined on such
appeal.

In arriving at the amount due the Contractor under
this clause there shall be deducted (i) all
unliquidated advances or other payments or account
theretofore made to the Contractor, applicable to the
terminated portion of the Contract, (ii) any claim
which the University may have against the Contractor
in connection with this Contract; and (iii) the agreed
price for, or the proceeds of sale of any materials,
supplies, or other things acquired by the Contractor
or sold, pursuant to the provisions of this clause,
and not otherwise recovered by or credited to the
University.
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I.

If the termination hereunder be partial, the
Contractor

may file with the procurement officer a claim for or
an equitable adjustment of the price or prices
specified in the Contract relating to the continued
portion of the Contract (the portion not terminated by
the Notice of Termination), and such equitable
adjustment as may be agreed upon shall be made in such
price or prices. Any claim by the Contractor for an
equitable adjustment under this clause shall be
asserted within ninety (90) days from the effective
date of the termination notice, unless an extension is
granted in writing by the procurement officer.

The University, may from time to time, under such
terms and conditions as it may prescribe, make partial
payments and payments on account against costs
incurred by the Contractor whenever in the opinion of
the procurement officer the aggregate of such payments
shall be within the amount to which the Contractor
shall be entitled hereunder. If the total of such
payments is in excess of the amount finally agreed or
determined to be due under this clause, such excess
shall be payable by the Contractor to the University
upon demand together with interest computed at the
legal rate for the period from the date such excess
payment is received by the Contractor to the date on
which the excess is repaid to the University;
provided, however, that no interest shall be charged
with respect to any such excess payment attributable
to a reduction in the Contractor's claim by reason of
retention or other disposition of termination
inventory until ten days after the date of the
retention or disposition, or a later date as
determined by the procurement officer by reason of
circumstances.

Unless otherwise provided for in this Contract or by
applicable stature, the Contractor shall, from the
effective date of termination until the expiration of
three (3) years after the final settlement under this
Contract, preserve and make available to the
University at all reasonable times at the office of
the Contractor but without direct charge to the
University, all his books, records, documents, and
other evidence bearing on the costs and expenses of
the Contractor under this Contract and relating to the
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word terminate hereunder, or to the extent approved by
the procurement officer, photographs, or other
authentic reproductions thereof.

7.12 TERMINATION FOR DEFAULT -- DAMAGES FOR DELAY --TIME
EXTENSIONS:

A. If the Contractor refuses or fails to prosecute the
work or any separable part thereof, with such
diligence as shall insure its completion within the
time specified in this Contract or any extension
thereof or fails to complete said work within this
time, the University may, by written notice to the
Contractor, terminate his right to proceed with the
work or the part of the work as to which there has
been delay. In this event, the University may take
over the work and prosecute the same to completion, by
Contract or otherwise, and may take possession of and
utilize in completing the work, the materials,
appliances, and plant as may be on the site of the
work and necessary therefore. Whether or not the
Contractor's right to proceed with the work is
terminated, he and his sureties shall be liable for
any damage to the University resulting from his
refusal or failure to complete the work within the
specified time.

B. If fixed and agreed ligquidated damages are provided in
the Contract and if the University so terminates the
Contractor's right to proceed, the resulting damage
shall consist of such liquidated damages until a
reasonable time as may be required for final
completion of the work together with any increased
costs occasioned for the University in completing the
work.

C. If fixed and agreed liquidated damages are provided in
the Contract and if the University so terminates the
Contractor's right to proceed, the resulting damage
shall consist of these liquidated damages until the
work is completed or accepted.

D. The Contractor's right to proceed may not be so

terminated nor the Contractor charged with resulting
damages 1if:
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(1) The delay in the completion of the work arises
from unforeseeable causes beyond the control and
without the fault or negligence of the Contractor,
including, but not restricted to, acts of God,
acts of the public enemy, acts of the University
or State in either their sovereign or contractual
capacity, acts of another contractor in the
performance of a Contract with the University,
fires, floods, epidemics, quarantine restrictions,
strikes, freight embargoes, unusually severe
weather, or delays of subcontractor or suppliers
arising from unforeseeable causes beyond the
control 1 and without the fault or negligence of
both the Contractor and the subcontractor or
suppliers; and

(2) The Contractor, within 10 days from the beginning
of any such delay (unless the procurement officer
grants a further period of time before the date of
final payment under the Contract), notifies the
procurement officer in writing of the causes of
delay. The procurement officer shall ascertain the
facts and the extent of the delay and extend the
time for completing the work when, in his judgment,
the findings of fact justify such an extension, and
his findings of fact shall be final and conclusive
on the parties, subject only to appeal as provided
in the "Disputes" clause of this Contract.

E. If, after notice of termination of the Contractor's
right to proceed under the provisions of this clause,
it is determined for any reason that the Contractor
was not in default under the provision of this clause,
or that the delay was excusable under the provisions
of this clause, the rights and obligations of the
parties shall, if the Contract contains a clause
providing for termination for convenience of the
University, be the same as if the notice of
termination had been issued pursuant to that clause.
If, in the foregoing circumstances, this Contract does
not contain a clause providing for termination for
convenience of the State, the Contract shall be
equitably adjusted to compensate for the termination
and the Contract modified accordingly; failure to
agree to any such adjustment shall be a dispute
concerning a question of fact within the meaning of
the clause of this Contract entitled "Disputes."
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F.

The rights and remedies of the University provided in
this clause are in addition to any other rights and
remedies provided by law or under this Contract.

As used in paragraph D (1) of this clause, the term
subcontractors or suppliers" means subcontractors or
suppliers at any tier.

7.13 PARTIAL ACCEPTANCE:

A.

If during the construction of work the University
desires to occupy any portion of the project, the
University shall have the right to occupy and use
those portions of the project which in the opinion of
the procurement officer can be used for their intended
purposes; provided that the conditions of occupancy
and use are established and the responsibilities of
the Contractor and the University for maintenance,
heat, light, utilities, and insurance are mutually
agreed to by the Contractor and the University.

Partial occupancy shall in no way relieve the
Contractor of his responsibilities under the Contract.

7.14 FAILURE TO COMPLETE ON TIME/LIQUIDATED DAMAGES:

A.

This Section #7.14 is in addition to provisions
concerning liquidated damages set forth elsewhere in
the Contract.

For each day that any work shall remain uncompleted
beyond the time(s) specified elsewhere in the
Contract, the Contractor shall be liable for
ligquidated damages in the amount of $1,000.00 per day
provided, however, that due account shall be taken of
any adjustment of specified completion time(s) for
completion of work as granted by approved change
orders.

The University shall have the right to deduct, retain
offset and recoup out of the monies due to or become
due to the Contractor hereunder the amount of damages,
and in case the amounts due the Contractor are less
than the amount of such damages, the Contractor shall
be liable to the University for the difference.
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7.15 SUBSTANTIAL COMPLETION AND FINAL INSPECTION:

7.16

A. When the work is substantially completed, the
Contractor shall notify the University and the
Architect/Engineer that the work will be ready for the
final inspection and test on a definite date.
Sufficient notice shall be given to permit the
Architect/Engineer and the University to schedule the
final inspection.

B. On the basis of the inspection, if the
Architect/Engineer and the University determine that
the work is substantially complete and the project can
be occupied or used for its intended purpose, the
University shall establish the date of substantial
completion and shall state the responsibilities of the
University and the Contractor for maintenance, heat,
utilities, and insurance, and shall fix the time for
which the guarantee will begin.

C. The University shall fix the time within which the
Contractor shall complete any remaining items of work
which may be indicated on a list prepared by the
Architect/Engineer and the University. If the
Contractor fails to complete the remaining items so
listed in the time stipulated the University shall
have the undisputed right to complete the work and
deduct any cost incurred from any monies retained
under the Contract.

D. Final payment shall not be made until all Contract
work is complete to the satisfaction of the
University's Office of Facilities Management.

CLEANING-UP:

The Contractor shall at all times keep the construction
area, 1including storage areas used by him, free from
accumulation of waste materials or rubbish and prior to
completion of work, shall remove from the premises any
rubbish and all tools, scaffolding, equipment, and
materials, not the property of the University. Upon
completion of the project, the Contractor shall leave the
work and premises in a clean, neat, and workmanlike
condition satisfactory to the University's Office of
Facilities Management.
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7.17 GUARANTEES:

The Contractor guarantees and warranties for a two (2)
year period (unless another period is specified which
shall not be less than two (2) years), commencing on the
date of substantial completion as established by the

University.

A. That the work contains no faulty or imperfect material
or equipment or any imperfect, careless, or unskilled
workmanship.

B. That all mechanical and electrical equipment,

machines, devices, etc., shall be adequate for the use
to which they are intended, and shall operator, with
ordinary care and attention, in a satisfactory and
efficient manner.

C. That he will re-execute, correct, repair, or remove
and replace with proper work, without cost to the
University, any work found not to be as guaranteed by
this Section. The Contractor shall also make good all
damages caused to other work or materials in the
process of complying with this Section.

D. That the entire work shall be water-tight and leak-
proof in every particular.

The guarantee set forth herein is in addition to any
implicit or explicit guaranty provided by law, if any.

Note: See the solicitation document and specifications

for additional information on guarantees, warrantees and
preventative maintenance requirements.
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7.18 NOTICE TO UNIVERSITY OF LABOR DISPUTES:

A. Whenever the Contractor has knowledge that any actual
or potential labor dispute is delaying or threatens to
delay the timely performance of this Contract, the
Contractor shall immediately give notice thereof,
including all relevant information with respect
thereto, to the procurement officer.

B. The Contractor agrees to insert the substance of this
clause, including this paragraph B., in any
subcontract hereunder as to which a labor dispute may
delay the timely performance of this Contract; except
that each such subcontract shall provide that in the
event its timely performance is delayed or threatened
by delay by any actual or potential labor dispute, the
subcontractor shall immediately notify his next higher
tier subcontractor, or the prime Contractor, as the
case may be, of all relevant information with respect
to such dispute.

SECTION 8: PAYMENTS:

8.01 SCOPE OF PAYMENT:

A. Payments are made on the valuation of work
accomplishment and on account of materials delivered
on the site, for incorporation in the work which are
suitably stored and protected. The Contractor is to
submit a Schedule of Values (SOV) for the University's
approval within ten (10) working days of the issuance
of the Notice to Proceed. The SOV must be approved by
the University prior to the Contractor's use in
applying for payment. The SOV will be submitted in a
format as prescribed by and to the level of detail
specified by the University inclusive of the
following:

1. The sum of the parts of the SOV shall total to the
Contract amount.

a. Labor will be separate from
material/equipment.

b. Round amounts off to the nearest whole ten
(10) dollars.
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2. The minimum level of breakdown and order on the
application for payment include, but are not
limited to, the following:

a. Bond costs, if applicable.
b. General Conditions:

Mobilization/Demobilization
Submittals/Shop Drawings
Schedule/Schedule Updates

On site staff reimbursable costs
Safety

Clean-up

Hoisting

Punch List

As-built Drawings

Warranties and Operations & Maintenance
Manuals

11. Close out Documentation

O WO Jo U b Wb

—

c. Division 1 cost breakdown as
requested/required.

d. Major trade work shall be broken down into
labor and material line items.

e. A listing of approved/fully executed change
orders/contract amendments, if any, in
sequential order.

3. SOV items shall have a direct and understandable
relation to the Project schedule.

4. Overhead and profit shall be distributed into each
item of work.

5. Once approved, the SOV shall be the basis for the
Contractor's application for payment except as
noted below in #6.

6. The University shall have the right to require the
Contractor to alter the value or add/delete
categories on the SOV at any time for the
following reasons:

a. The SOV appears to be incorrect or unbalanced.
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b. A revision of the segregation of values is required due
to the Contractor revising the sequence of construction
or assembly of building components.

c. Change orders/contract amendments are issued
to the Contractor and shall be incorporated
into the SOV as a separate line item at the
bottom of the SOV.

7. The Contractor is required to correlate the
documentation for payment of stored materials
requested in the application for payment against
the agreed upon breakdown of the SOV and provide
the necessary certificate of insurance for offsite
storage with the University as the certificate
holder; such payment to be conditioned upon
submission by the Contractor of bills of sale or
other procedures satisfactory to the University's
Office of Facilities Management to establish the
University's title to such materials or egquipment
or otherwise protect the University's interest,
including applicable insurance as noted above and
transportation to site.

Prior to application for first payment, the Contractor
shall submit to the University a schedule of values of
the various parts of the work, including quantities,
aggregating the total sum of the Contract. This
schedule shall be so divided as to facilitate payments
to subcontractors. The form of this submission shall
be as the Contractor and the University have agreed
upon and shall be supported by such evidence as to its
correctness as the University may direct. Unless at a
later date found to be in error, this schedule shall be
used as a basis for certificates of payments.

Application for payment shall be submitted on or about
the 25th day of each month but not less than thirty
(30) days after the "Work Initiation Conference" nor
before ten (10) days of job operation (job shut-down
days excluded) .
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E. 1In applying for payments the Contractor shall submit a
statement, based upon the schedule of values prepared
under subparagraph C above, itemized in such form and
supported by such evidence as the University may
require, showing the Contractor's right to the payment
claimed. Each invoice shall prominently display the
Contractor's Federal Employers Tax Identification
Number or (if no such number) his social security
number. Payment will be for work in place by the 25th
of the billing month; no projection to the month's end
are to be included.

(1) In applying for all payments, excluding the first
payment and final payment, the Contractor shall
submit in addition to the above a certificate he
has paid:

(a) All labor to date;

(b) All vendors and material suppliers in full for
all items received; and

(c) All subcontractors in full, less the retained
amount.

(2) In applying for the final payment, the Contractor
shall submit in addition to the statement required
in E (1), the following:

(a) Such evidence as the University may demand as
will establish the University's title to
materials and give reasonable assurance that
claims against materials and claims for labor
and other items by others do not exist;

(b) An electric certificate from an independent
(non-governmental) electrical inspection
agency approved by the State of Maryland Fire

Marshal. The Contractor must make application
for the inspection, coordinate same, and pay
the required inspection fees. The independent

electrical inspection agencies are not
considered local authorities;

(c) All other guarantees are called for by the
Contract;
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(d) All equipment manuals and parts lists.

FORCE ACCOUNT WORK: This Section 8.02 applies only to

payments of the GMP received or to be received by the
Contractor for payment to subcontractors and not to the CM
fees.

A.

When the Contractor is required to perform or have
performed work as a result of additions or changes to
the Contract for which there are no applicable unit
prices in the Contract, the University's Office of
Facilities Management and the Contractor shall make
every effort to come to an agreed upon price for the
performance of such work. If an agreement cannot be
reached, the University's Office of Facilities
Management may require the Contractor to do or have
done such work on a force account basis to be
compensated in accordance with the following:

(1) Labor -- For all labor and for foremen in direct
charge of the specific operations, the Contractor
shall receive the actual wages for each and every
hour that said labor and foremen are actually
engaged in such work. The Contractor shall
receive the actual costs paid to, or in behalf of,
workmen by reason of subsistence and travel
allowances, health, welfare benefits, pension fund
benefits, or other benefits, when such amounts are
required by collective bargaining agreement or
other employment Contract generally applicable to
the classes of labor employed on the work.

(2) Materials -- For materials accepted by the
Architect/Engineer and used, the Contractor shall
receive the actual cost of such materials
delivered on the work, including transportation
charges paid by him (exclusive of machinery
rentals as hereinafter set forth).

(3) Equipment -- For any machinery or special
equipment rented (other than small tools, whether
rented or owned), the Contractor shall receive the
rates agreed upon in writing before such work is
begun, or the Contractor shall receive those rates
which may be specified elsewhere in the Contract.
For purposes of definition, equipment with a new
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cost of $500 or less will be considered small
tools.

Materials and Supplies Not Incorporated in the
Work -- For materials and supplies expended in the
performance of the work (excluding those required
for rented equipment) and approved by the
Architect/Engineer, the Contractor shall receive
the actual cost of such materials and supplies
used.

Bond, Insurance, and Tax -- For bond premiums,
property damage, liability, and workmen's
compensation insurance premiums, unemployment
insurance contributions, and social security taxes
on the force of account work, the Contractor and
University shall determine an equitable percent to
be applied.

Subcontractors -- The Contractors shall receive
the actual cost of work performed by a
subcontractor. Subcontractor’s cost is to be
determined as in A (1-5) above. An allowance will
be made to the Contractor for subcontractor's
overhead and profit in an amount to be determined
in accordance with Section VII. 8.02 A (8).

Superintendence -- No additional allowance shall
be made for general superintendence, the use of
small tools, or other costs for which no specific
allowance is herein provided.

Subcontractor's Overhead and Profit -- The

allowance to the subcontractor for his overhead
and profit will be at the following scale:

Value of Work Combined Overhead and Profit

0 - $ 1,000 25%
$ 1,001 - $ 5,000 20%
$ 5,001 - $10,000 17%
$10,001 - $25,000 15%
over - 525,000 negotiated, but not more

than 15%
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B.

Compensation -- The compensation as set forth above
shall be received by the Subcontractor as payment in
full for the work done on a force account basis. At
the end of each day, the Subcontractor's
representative and the Architect/Engineer shall
compare records of the cost of work as ordered on a
force account basis.

Statements -- No payment will be made for work
performed on a force account basis until the
Subcontractor furnishes the University duplicate
itemized statements of the cost of such force account
work detailed as to the following:

(1) Name, classification, date, daily hours, total
hours, rate, and extension for laborers and
foremen.

(2) Designation dates, daily hours, total hours,
rental rate, and extension for each unit of
machinery and equipment rented (other than small
equipment) .

(3) Quantities and prices of materials.

(4) Changes for transportation of materials paid by
the Contractor.

(5) Cost of property damage, liability, and workmen's
compensation insurance premiums, unemployment
insurance contributions, and social security tax.

(6) Statements for payments of items under paragraphs
(3) and (4) shall be accompanied by original
receipted invoices for materials used and
transportation charges. If, however, the
materials used in the force account work are not
specifically purchases for such work but are taken
from the Contractor's stock, then in lieu of the
original invoices the statements shall contain or
be accompanied by an affidavit of the
Subcontractor which shall certify that such
materials were taken from his stock, that the
quantity claimed was actually used and that the
price and transportation of the materials as are
claimed represent actual cost.
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8.03

CASH ALLOWANCES:

Whenever an allowance is mentioned in the specifications,
then the Contractor shall include in his price proposal

the entire amount of such specified allowances. The
expenditure of these allowances is at the University's
direction. However, the allowance expenditure is limited

to items properly inferable from the title of the
allowance. Unexpended balances are to revert to the
University. The cost of installation of materials
purchased are not included in the allowance but shall be
included in the Contractor’s price proposal. The
Contractor shall have installed (through subcontractors)
all material purchased under allowances and shall include
in the Contract sum a sufficient amount, in addition to
the allowance, to cover the installation, other costs, and
profit.

CERTIFICATES OF PAYMENT:

A. 1If the Contractor has made application as above, the
University shall, not later than the date when such
payment falls due; issue to the Contractor a
certificate for such amount as it decides to be
properly due. In approving such partial payments,
there shall be an amount retained pursuant to Section
00400 of the Request for Proposal document until
completion and acceptance of all work covered by the
Contract.

B. No certificate issued nor payment made to the
Contractor nor partial or entire use or occupancy of
the work by the University shall be an acceptance of
any work or materials not in accordance with this
Contract.

C. Amount of Retainage: Retainage cannot exceed 5% of
the contract amount.

D. Parameters of retainage:

- In addition to retainage, a primary procurement
unit may withhold from payments otherwise due a
contract an amount that the unit reasonably
believes is necessary to protect the State’s
interest.
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A contractor may not retain from a payment due a
subcontractor a percentage of the payment greater
than the percent for retainage retained by the
primary procurement unit.

A subcontractor may not retain from a payment due
a lower-tier subcontractor a percentage of the
payment greater than the percent for retainage
retained by the primary procurement unit.

A contractor and a subcontractor are not,
however, prohibited from withholding an amount in
addition to retainage if the contractor or
subcontractor determines that a subcontractor’s
performance provides reasonable grounds for
withholding the additional amount.

E. EscrowAccount:

A contractor may elect to have retainage placed
in an escrow account.

An escrow agreement would be applicable signed by
the contractor, the escrow agent and, if
applicable, the surety.

The escrow agent shall be selected from among the
banks approved by the State Treasurer’s office.

The contractor is liable to the escrow agent for
the payment of fees and charges associated with
the escrow account.

Retained funds may only be released as directed
by the Procurement Agency.

At the time of final payment, the procurement agency shall
direct the escrow agent to settle the escrow account by
paying funds as directed.

Until payment is made, escrow accounts are State
funds and are not subject to any liens.
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8.05 DEDUCTIONS FOR UNCORRECTED WORK:

If the University deems it inexpedient to correct work
injured or done in accordance with the Contract, an
equitable deduction from the Contract price shall be made
therefore.

8.06 PAYMENTS WITHHELD:

A. The University may withhold or, on account of
subsequently discovered evidence, nullify the whole or
part of any certificate to such extent as may be
necessary to protect the University from loss on
account of:

(1) Defective work not remedied;

(2) Claims filed or reasonable evidence indicating
probable filling of claims;

(3) Failure of the Contractor to make payments
properly to subcontractor for material or labor;

(4) A reasonable doubt that the Contract can be
completed for the balance then unpaid; or

(5) Damage to another contractor.

B. When the above grounds are removed, payment shall be
made for amount withheld because of them.

8.07 CORRECTION OF WORK BEFORE FINAL PAYMENT:

A. The Contractor shall have promptly remove from the
premises all materials condemned by the
Architect/Engineer or the University as failing to
conform to the Contract, whether incorporated in the
work or not. The Contractor shall have promptly
replace and re-execute his own work in accordance with
the Contract and without expense to the University and
shall bear the expense of making good all work of
other Contractors destroyed or damaged by such removal
or replacement.

B. If the Contractor does not have such condemned work
and materials removed within a reasonable time, fixed
by written notice, the University may remove them and
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may store the materials at the expense of the
Contractor. If the Contractor does not pay the
expense of such removal within ten (10) days’ time
thereafter, the University may, upon ten (10) days’
notice, sell such materials and shall account for the
net proceeds thereof, after deducting all the costs
and expenses that should have been borne by the
Contractor.

8.08 ACCEPTANCE AND FINAL PAYMENT:

A. When the Contractor has completed the work and it has
been finally accepted, the University shall promptly
proceed to make any necessary final surveys and
complete any necessary computation of quantities.
This tabulation shall be accompanied by a statement
setting forth (1) the additional work performed under
change orders and/or supplemental agreements, (2) any
authorized extension of time, (3) the number of days
which have been charged against the Contractor as
having been used to complete the Contract and (4) any
deductions, charges, or liquidated damages which have
been made or imposed. Payment for the full apparent
value of the Contract thus determined shall become due
and payable to the Contractor within 45 days after
acceptance of the project by the University for
maintenance, as hereinafter provided. As a condition
precedent to final payment, the Contractor shall be
required to execute a general release of all claims
against the University's Office of Facilities
Management and its employees arising out of or in any
way connected with this Contract.

B. The Contractor shall then have a period of ten (10)
calendar days dating from the date upon which he
received the aforementioned tabulation from the
University, in which (1) to decide whether or not he
will accept final payment upon such a basis, and (2)
to notify the University's Office of Facilities
Management, in writing, of his decision. The
Contractor may request an additional period up to ten
(10) calendar days in which to notify the procurement
officer of his decision. In the event the Contractor
notifies the procurement officer that he protests
final payment on such a basis, that notification shall
outline the reason(s) for said protect.
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C.

Upon receipt of a notification of acceptance as
provided for in paragraph B above, the University
shall prepare for Final Payment forms and submit them
to the Contractor. These forms shall show all data
noted in paragraph A above, together with deductions
for all prior payments. The Contractor shall execute
these forms and return them to the University within
ten (10) calendar days from the date they are
received, whereupon the University will make payment.
If such signed forms are not received by the
University within the specified time, the University
will prepare duplicate forms and submit them to the
procurement officer for execution and payment. Such
action by the procurement officer shall be deemed to
constitute Acceptance and Final Payment.

If, under the provisions of paragraph B above, the
Contractor notifies the procurement officer of his
protest and non-acceptance of the data submitted to
him, the University shall pay the Contractor a Semi-
Final Estimate, or an Additional Semi-Final Estimate
in the event a Semi-Final Estimate has already been
paid based upon the data noted in paragraph A above,
with deductions for all prior payments. The
acceptance of such Semi-Final Estimate, or additional
Semi-Final Estimate, shall be considered as a waiver
on the part of the Contractor of his right to pursue
his protest and press for Acceptance and Final
Payment.

In the event the Contractor does not accept the date
submitted to him as described in paragraph A above and
/or has outstanding a claim filed with the University,
the Architect/Engineer and the Contractor shall confer
at mutually convenient times and endeavor to reconcile
all points of disagreement expeditiously. If such
reconciliation is accomplished, the University will
promptly process with Acceptance and Final Payment on
the reconciled basis and in accordance with the
provisions of paragraph C above.

All prior partial estimates and payments shall be
subject to correction at the time of Acceptance and
Final Payment and if the Contractor has been
previously overpaid, the amount of such overpayment
shall be set forth in the Final Payments forms and the
Contractor hereby agrees that he will reimburse the
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University for such overpayment within six (6) months
of receipt of such advice, and his surety will not be
granted release from obligations under the terms of
the Contract until reimbursement has been made in
full.

8.09 INTEREST:

A.

Contractor and the University such agree that neither
is entitled to any interest on any payment or judgment
due it from the other.

8.10 AUDITS BY THE UNIVERSITY:

A.

The Contractor agrees that the University or any part
of its duly authorized representatives shall, until
expiration of three (3) years after final payment
under this Contract or after any applicable statute of
limitations, whichever is longer, have access to and
the right to examine any directly pertinent books,
documents, papers, and records of the Contractor
involving transactions to this Contract.

The Contractor further agrees to include in all his
subcontracts hereunder a provision to the effect that
the subcontractor agrees that the University or any of
its duly authorized representatives shall, until the
expiration of three (3) years after final payment
under the subcontract or after any applicable statute
of limitations, whichever is longer, have access to
and the right to examine any directly pertinent books,
documents, papers, and records of such subcontractor,
involving transactions related to the subcontract.

The Contractor shall retain and maintain all records
and documents relating to this Contract for the period
specified in paragraph A and shall make them available
for inspection and audit by authorized representatives
of the State of Maryland, including the University or
designee at all reasonable times.
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8.11

8.12

MULTI-YEAR CONTRACTS:

If the General Assembly fails to appropriate funds or if
funds are not otherwise made available for continued
performance for any fiscal period of this Contract
succeeding the first fiscal period, this Contract shall be
canceled automatically as of the beginning of the fiscal
year for which funds were not appropriated or otherwise
made available; provided, however, that this will not
affect either the University's rights or the Contractor's
rights under any termination clause in this Contract. The
effect of termination of this Contract hereunder will be
to discharge both the Contractor and the University from
future performance of this Contract, but not from their
rights and obligations existing at the time of
termination. The Contractor shall be reimbursed for the
reasonable value of any non-recurring costs incurred but
not authorized in the price of the contract. The
University shall notify the Contractor as soon as it has
knowledge that funds may not be available for the
continuation of this contract for each succeeding fiscal
period beyond the first.

PAYMENT OF STATE OBLIGATIONS:

Electronic funds transfer will be used by the State to pay
Contractor for this Contract and any other State payments
due Contractor unless the State Comptroller’s Office
grants Contractor an exemption.

SECTION 9: EMPLOYEES, SUBCONTRACTORS, AND WORK CONDITIONS:

9.

01

EMPLOYEES AND WORKMANSHIP: The following provisions in
Section 9.01 are in addition to provisions relating to
these matters set forth elsewhere in the Contract.

A. Qualification of Employees —-- Only personnel
thoroughly trained and skilled in the task assigned
they may be employed on any portion of the work. Any
employee found by the Contractor, the
Architect/Engineer, or the University's Office of
Facilities Management to be unskilled or untrained in
his work shall be removed from the work.

B. Licensed Employees —-- When Municipal, County, State,

or Federal laws require that certain personnel
(electricians, plumbers, etc.) be licensed, then all
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such personnel employed on the Work shall be so
licensed.

C. Quantity of Labor -- The Contractor shall employ on
the Work, at all times sufficient personnel to
complete the work within the time stated in the
Contract.

D. Work Areas -- The Contractor shall confine the
operations of his employees to the limits as provided
by law, ordinance, permits, or directions of the
University's Office of Facilities Management.
Generally, the work area will be the same as the
"Limited of Contract" line indicated in the 100%
project documents.

E. Methods and Quality:

(1) All workmanship shall be of good quality.
Whenever the method of the work or manner of
procedure is not specifically stated in the
Contract documents, then it is intended that the
best standard practice shall be followed.
Recommendations of the manufacturers of approved
materials shall be considered as a part of these
specifications and all materials shall be applied,
installed, connected, erected, used, cleaned, and
conditioned as called for thereby. This, however,
does not remove any requirement in these
specifications to add to the manufacturer's
recommendations.

(2) All materials shall be accurately assembled, set,
etc., and when so required in good construction ,
shall be true to line, even, square, plumb, level,
and regularly spaced, coursed, etc. Under no
circumstances, either in new or cold work, shall
any material be applied over another which has not
been thoroughly cleaned, sanded, or otherwise
treated so as not to impair the finish, adhesion,
or efficiency of the next applied item.

(3) All methods and procedures and results are subject
to the University's and Architect/Engineer's
approval as to finished result to be obtained.
However, this is not to be interpreted as placing
upon the University and the Architect/Engineer any
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responsibility for the "Work" management which is
solely the responsibility of the Contractor.

F. Scheduling: The obligations in this Section 9.01 F
shall be in addition to the scheduling provision set
forth elsewhere in the Contract.

(1) The Contractor shall so schedule the work as to
ensure efficient and uninterrupted progress and to
hold to an absolute minimum the cutting and
patching of new work. All cutting, patching and
digging necessary to the execution of the work is
included.

(2) The Contractor shall schedule the work performed
by each group or trade so that each installation
or portion of the work shall member with and join
with every other new or old work required for a
complete installation, all according to accepted
good construction practice.

G. Project Manager and Superintendent -- The Contractor
shall keep the work at all times during its progress a
competent Project Manager and Superintendent and any
necessary assistants. The Project Manager and Field
Superintendent are to be those named in the
Contractor’s Technical Proposal to the University and
as approved by the University's Offices of Procurement
and Facilities Management. Persons who have
previously proved unsatisfactory on work executed for
the University or the State of Maryland or who are
without proper qualifications will not be approved.
Should it be necessary to change the superintendent,
the procedure outlined in the solicitation documents
under the Technical Proposal will be repeated. A
single Superintendent will be permitted to superintend
two or more jobs located at the same institution or
close to each other only when approved by the
University's Office of Facilities Management in
writing. The Superintendent shall represent the
Contractor. All directions given to the
Superintendent shall be as binding as if given to the
Contractor. Other directions shall be so confirmed on
written request in each case. Should the
Superintendent be complained of by the University's
Office of Facilities Management for cause, he shall be
removed from the work and a new Superintendent
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H.

I.

J.

obtained and approved as described above at no
additional cost to the University.

Discipline -- The Contractor shall at all times
enforce strict discipline and good order among his
employees and shall not employ or permit to remain on
the work any unfit person. He shall enforce all
instructions relative to use of water, heat, power, no
smoking, and control and use of fires as required by
law and by the University. Employees must not be
allowed to loiter on the premises before or after
working hours.

Employee Safety -- The Contractor shall designate a
responsible member of his organization, on the work,
whose duty it shall be, in addition to his other
duties, to prevent accidents and to enforce the
standards of Section VII. 9.07. The name and position
of the person so designated shall be reported to the
University's Office of Facilities Management with a
copy to the Architect/Engineer, by the Contractor at
the commencement of the work.

Supervisory Personnel: All supervisory personnel of
the Contractor must be direct employees of the
Contractor.

9.02 NON-DISCRIMINATION-EMPLOYMENT POLICIES:

A.

B.

Acceptance of a Contract based on the University's
specifications constitutes agreement by the Contractor
to comply with State policy as established by Joint
Resolution No. 16 of the General Assembly of 1958,
which is:

That on all public works being paid for in whole
or in part with State or other public funds,
preference shall be given to available persons who
have been residents of Maryland for a period of at
least six (6) months immediately prior to
availability of positions for employment of
laborers, mechanics, and others not including
supervisory personnel, not to exceed ten percent
(10%) of the total working force.

The contents of Section 13-219 of the State Finance
and Procurement Article, which provides as follows, is
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called to the attention of the Contractor and each
subcontractor.

A contract subject to this article may not be
awarded to any Contractor unless the Contract
contains provisions obligating the Contractor
not to discriminate in any manner against any
employee or applicant for employment because
of sex, race, creed, color, or national origin
and obligating the Contractor to include a
similar clause in all subcontracts, except
subcontracts for standard commercial supplies
or raw materials. In addition, the Contractor
and sub-contractor shall agree to post in
conspicuous places, available to employees and
applicants for employment, notices setting
forth the provisions of the nondiscrimination
clause.

Failure to include such a contract provision
renders any contract void of initiation at the
election of the election of the State, but any
party shall be entitled to the reasonable
value of services performed and materials
supplied.

Where the Contractor willfully fails to comply
with the non-discrimination provisions the
State may, where the contract is still
executory in part, compel continued
performances of the contract, but it shall be
liable only for the reasonable value of
services performed and materials supplied from
the date that the breach of contract was
discovered or should have been discovered, and
any sums previously paid by the State under
the Contract, shall be set off against the
sums to become due as the contract is
performed.

If the subcontractor willfully fails to comply
with the non-discrimination provisions the
Contractor may avoid the contract note and
shall be liable only for the reasonable wvalue
of the services performed and materials
supplied.
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e. Any person, whether an employee, prospective
employee or not with information concerning
violations of the requirements of this section
may inform the Board of Public Works which
shall cause an immediate investigation of the
charges. If the Board concludes that the
charges are true it shall invoke the remedies
set out in this section.

The Governor's Executive Order pertaining to the Code
of Fair Practices, dated July 9, 1976 bars
discrimination by State Contractors on account of
political or religious opinion or affiliation in
addition to the discrimination listed above.

It is understood that the provisions of the Civil
Rights Act of 1964 are hereby included in this
Contract to the end that no person in the United
States shall, on the ground of race, color, or natural
origin, be excluded from participation in, be denied
the benefits of, or otherwise be subjected to
discrimination under this Agreement.

The Contractor, subcontractor(s), or their agents,
insofar as possible, shall secure labor through the
Maryland State Employment Service of the Maryland
Department of Human Resources. Where the Contractor
has entered into a collective bargaining agreement
under which labor is to be provided by a union, the
Contractor is not required to conform to these
provisions unless the Contractor and the union arrange
with the Maryland State Employment Service for
referral of such labor as they may mutually agree
shall be referred. The Contractor shall be the sole
judge of the competency or fitness for satisfactory
service of any labor referred to him by the Maryland
State Employment Service.

Each Contractor with the University will submit to the
Board of Public Works, at the Board's request,
information as to the composition of the Contractor's
work force. This information will be furnished on a
form to be prescribed by the Board of Public Works, if
requested.

The Contractor and all subcontractors will develop and
maintain an Affirmative Action Plan directed at
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increasing the utilization of women and members of
minority groups on State Public Works projects.
Approval of the plan by the Board of Public Works
shall be a prerequisite to the award of any Contract
for Public Works by the State or any agency of the
State. The Affirmative Action Plan referred to in the
preceding sentence shall contain written provisions
and procedures for each of the following:

(1) Notification of established community
organizations of employment opportunities, and the
maintenance of records on responses by such
organizations and their disposition.

(2) Maintenance of records, including names and
address, of woman and members of minority groups
applying or referred for employment. The records
shall indicate what disposition was made of the
application. If such an applicant was not sent to
a union hiring hall for referral or if such an
applicant was not employed by the Contractor, the
records shall indicate the reasons therefore.
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(3)

(11)

Notification by the Contractor to the University
if any union or unions with whom the Contractor
has a collective bargaining agreement has not
referred to the Contractor a woman or member of a
minority group sent by the Contractor, or if the
Contractor has other information that the union
referral process is impeding efforts for the
utilization of women and members of minority
groups.

Participation in training programs, including
those funded by the United States Government.

Procedures for disseminating notice of the
Contractor's equal employment opportunity policy
by publicizing it through company newspapers and
annual reports, conducting staff, employee and
union representatives' meetings, posting, and by
specific review with employees who are women or
members of minority groups.

Procedures for disseminating notice of the
Contractor's equal employment opportunity policy
externally through review with all recruitment
sources, advertising in news media, and discussion
with subcontractors and suppliers.

Recruitment efforts directed at minority
organizations, schools with minority students, and
minority recruitment and training organizations.

Validation of all specifications, selection
requirements, and tests relating to employment.

Procedures for promoting after-school, summer, and
vacation employment to minority youth.

Programs for the development of on-the-job
training opportunities and participation and
assistance in any association or employer group
training programs.

Programs for evaluating women and minority
personnel for promotion opportunities and
encouragement of such employees to seek those
opportunities.
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(12) Review of seniority practices and job
classifications to insure that they do not have an
improper discriminatory effect.

(13) Monitoring of personnel activities to insure that
the Contractor's equal employment opportunity
policy i1s being carried out.

(14) Proposals for soliciting bids for subcontracts for
available minority subcontractors engaged in the
trades covered by the bid conditions.

The Contractor agrees: (a) not to discriminate in any
manner against an employee or applicant for employment
because of race, color, religion, creed, age, sex,
marital status, national origin, ancestry, or physical
or mental handicap unrelated in nature and extent so
as reasonably to preclude the performance of such
employment; (b) to include a provision similar to that
contained in subsection (a), above, in any subcontract
for standard commercial supplies or raw materials;
and, (c) to post and to cause subcontractors to post
in conspicuous places available to employees and
applicants for employment, notices setting forth the
substance of this clause.

9.03 SUBCONTRACTS:

A.

The Contractor shall, as soon as practicable and
before the execution of the Contract, notify the
Architect/Engineer and the University's Office of
Facilities Management in writing of the names of
subcontractors proposed for the principal parts of the
work and for such others as the Architect/Engineer may
direct and shall not employ any that the
Architect/Engineer or the University's Office of
Facilities Management may object to as incompetent,
unfit, or irresponsible.

The Contractor agrees that he is as fully responsible
to the University for the acts and omissions of his
subcontractor and of persons directly employed by them
as he is for the acts and omissions of persons
directly employed by him.
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C. Nothing contained in the Contract documents shall
create any contractual relation between any
subcontractor and the University and nothing in the
contract documents is intended to make the
subcontractor a beneficiary of the Contract between
the University and the Contractor.

9.04 RELATION OF CONTRACTOR AND SUBCONTRACTOR:

A. The Contractor agrees to bind every subcontractor and
will see that every subcontractor agrees to be bound
by the terms of the Contract and Contract Documents
and each of these as far as applicable to his work,
unless specifically noted to the contrary in a
subcontract approved in writing as adequate by the
University's Office of Facilities Management.

B. The Contractor agrees to include the following
provisions in all subcontracts and supply contract,
applicable to the work:

(1) Subcontractor agrees to be bound to the Contractor
by the terms of the Contract and the Contract
Documents and each of these, and to assume toward
the Contractor all obligations and
responsibilities that the Contractor, by those
documents, assumes toward the University.

(2) The subcontractor agrees to submit to the
Contractor applications for payment from the GMP
in such reasonable time as to enable the
Contractor to apply for payment under Section 8 of
the Standard Conditions.

(3) The subcontractor agrees to make all claims for
extras, for extensions of time, and for damages
for delays or otherwise, to the Contractor in the
manner provided in the Standard Conditions for
like claims by the Contractor upon the University
except that the time for making claims for extra
cost is five (5) days.

(4) The subcontractor agrees, upon completion of his
work to promptly pay all labor, material

suppliers, vendors, subcontractors, and others,
and to permit simultaneous final payment by the
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C. The
by a
the
Docu
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(1)

Contractor and execution of the "Waiver of Liens"
by the subcontractor.

Contractor agrees to be bound to the subcontractor
11 the obligations that the University assumes to
Contractor under the Contract, the Contract

ments and each of these, and all the provisions
eof affording remedies and redress to the

ractor from the University. The Contractor also
es:

To pay the subcontractor, upon the presentation of
certificates, if issued under the schedule of
values prescribed in Section 8 of these Standard
Conditions, the amount allowed to the Contractor
on account of the subcontractor's work to the
extent of the subcontractor's interest herein.

To pay the subcontractor, upon the presentation of
certificates, so that at all times his total
payments shall be as large in proportion to the
value of the work done by him as the total amount
certified to the Contractor is to the value of the
work done by him.

To pay the subcontractor to such extent as may be
provided by the Contract documents or the
subcontract, if either of these provides for
earlier or larger payments than the above.

To pay the subcontractor on demand for his work or
materials as far as executed and fixed in place,
less the retained percentage, at the time to
certificate should be issued, even though the
Architect/Engineer fails to issue it for any cause
not the fault of subcontractor.

To pay the subcontractor a just share of any fire
insurance money received by the Contractor.

To make no demand for ligquidated damages or
penalty for delay in any sum in excess of such
amount as may be specifically named in the
subcontract.
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(7) To give the subcontractor an opportunity to be
present and to submit evidence in any matter
involving his rights.

No claim for services rendered or materials furnished
by the Contractor to the subcontractor shall be valid
unless written notice thereof is given by the
Contractor to the subcontractor during the first ten
(10) days of the calendar month following that in
which the claims originated.

The Contractor and the subcontractor agree that
nothing in this section shall create any obligation on
the part of the University to pay to or to see to the
payment of any sums to any subcontractor.

9.05 MINORITY BUSINESS ENTERPRISE UTILIZATION:

A.

The Contractor shall structure his procedures for the
performance of the work required by this Contract to
achieve the result as indicated in the RFP document as
to work performed directly or indirectly by minority
business enterprise (MBE). Such performance by
minority business enterprise shall be in accordance
with this Section. The Contractor agrees to carry out
the requirements of this Section consistent with
efficient performance of the project.

Definitions:

(1) "Minority Person" -- A member of a socially or
economically disadvantaged group, which for
purposes of this Section includes Blacks, (not of
Hispanic Origin), Hispanics, American Indians,
Alaska Natives, Asians, Pacific Islanders, women,
and the physically or mentally disabled.

(2) "Minority Business Enterprise" (MBE) -- Any legal
entity, other than a joint venture, organized to
engage in commercial transactions, which is at
least 51 percent (51%) owned and controlled by one
or more minority persons, or a nonprofit entity
organized to promote the interests of the
physically or mentally disabled. All MBE's must
be certified by the State of Maryland or the State
of Maryland's Department of Transportation with
applicable certification numbers provided for each
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MBE firm applicable on this project by the
Contractor.

(3) Ownership:

(a) For a sole proprietorship to be deemed an MBE,
the sole proprietor must be a minority person.
For a partnership to be deemed an MBE at least
51 percent (51%) of the partnership's assets
or interests must be owned by a minority
person or persons. For a corporation to be
deemed an MBE, legal and equitable ownership
of at least 51 percent (51%) of each class of
stock, bonds, and other securities issued by
the corporation must be owned by a minority
person Oor persons.

(b) For purposes of this definition, any interest
held by a minority person subject to an option
in that interest held by a non-minority person
or business entity affecting the incidents of
ownership, operation and control shall not
qualify as being an interest held by a
minority person.

(4) Control -- Control means that the primary power,
direct, or indirect, to influence the management
of an MBE shall rest with minority persons. In

addition, this term shall be construed to mean
that the business enterprise is not subject to any
formal or informal restrictions which would limit
the customary discretion of the minority
proprietor, partners, or the stockholders, as the
case may be. In addition, the term "control"
shall be construed to mean that there are no
restrictions through bylaw provisions, partnership
agreements, or charter requirements for cumulative
voting rights, or otherwise, which would prevent
the minority proprietor, partners, or
stockholders, without the cooperation or vote of
any non-minority co-owner, partner, or
stockholders, from abrogating a business decision
of the enterprise which otherwise favors the
minority proprietor's, partner's, or stockholder's
share of said enterprise.

C. Contractor Responsibilities:
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(1)

The Contractor must submit the required Minority
Business Enterprise (MBE) forms per the
solicitation documents.

The Contractor must assure that MBEs shall have
the maximum practical opportunity to compete for
subcontractor work under the Contract.

The Contractor must enter into an agreement or
award subcontracts or procure supplies and
services with MBEs, or take other appropriate
action, to achieve the MBE participation level
indicated in the RFP document.

The Contractor must submit an MBE subcontractor
project participation statement signed by both the
bidder or offeror and each MBE listed in the
schedule of participation which shall include the
following:

(a) A statement of intent to enter into a contract
between the prime contractor and each
subcontractor or supplier if a contract is
executed between the procurement agency and
the prime contractor, or if the prime contract
has been awarded, copies of the subcontractor
agreement or agreements; and,

(b) The amount and type of bonds required of MBE
subcontractors or suppliers, if any.

If the Contractor will be unable to enter into an
agreement or subcontract with, or procure supplies
and materials from MBEs as required by paragraph
3, above, the Contractor must submit with his
Procurement Response a Request for Exception to
the specified MBE participation level, using the
Exception Form requested from the University.

The Request for Exception will be reviewed by the
University's Buyer and decided by the Director of
Procurement.

The Contractor shall cooperate with the University

in any reviews of the Contractor's procedures and
practices with respect to minority business
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enterprises which the University may from time to
time conduct.

D. Records and Reports:

(1)

The Contractor shall maintain such records as are
necessary to confirm compliance with its MBE
utilization obligations. These records shall
indicate the identity of minority and non-minority
subcontractors employed on the Contract, the type
of work performed by each, and the actual dollar
value of work, services, and/or supplies and
materials secured by the Contractor from each MBE
subcontract and/or supplier.

The Contractor shall submit information with its
monthly cost breakdown for progress payments which
indicates dollar value of Contracts awarded to
minority business enterprises as a supplement to
the Cost Breakdown for Progress Payments. Failure
of the Contractor to submit the required
supplementary MBE participation information may
result in delays in processing progress payments.

All records concerning MBE participation must be
retained by the Contractor for a period of three
(3) years after final completion of the Contract,
or termination of the Contract, whichever is
later, and will be available for inspection by the
University.

E. Enforcement:

(1)

The University 1is responsible for conducting
inspections to confirm compliance with the terms
of this Section. If the University determines
that the Contractor is not in compliance with this
Section, the University will notify the Contractor
of those measures which cure default. If the
Contractor or subcontractor fails to take
corrective action, the University may report the
noncompliance to the Board of Public Works for
appropriate action.

If the documentary material submitted by the

Contractor to determine MBE status contains false,
misleading information, or other
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misrepresentations, the matter will be referred to
the Attorney General of the State for appropriate
action.

F. Contractor Assistance -- Contractors requiring
assistance in locating minority business enterprises
are encouraged to contact the following offices:

Director of Facilities Management
University of Maryland, Baltimore County
1000 Hilltop Circle

Baltimore, Maryland 21250

(410) 455-3260

Director of Procurement

University of Maryland, Baltimore County
1000 Hilltop Circle

Baltimore, Maryland 21250

(410) 455-2540

Contract Compliance Officer

Maryland State Department of General Services
301 West Preston Street - Room 1307
Baltimore, Maryland 21201

(410) 767-7726

Minority Business Officer

Maryland State Department of Transportation
P. O. Box 8755, 10 Elm Road

BWI Airport, Maryland 21240-0755

Div. of Fair Practice & Equal Opportunity
(410) 859-7328

Robert Keeley
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9.06 PREVAILING WAGE RATES:

A.

All Contracts in the base bid amount of $500,000 or
more shall be subject to the provisions of Art. 21,
Section 8-501, et seqg, Annotated Code of Maryland.
Where an original Contract is in an amount less than
$500,000, the terms of Article 21, Section 8-501,
shall not apply even where subsequent change orders
shall increase the total Contract in excess of
$500,000. Wage rates applicable to projects of
$500,000 or more are bound into the specifications
under Section entitled "Prevailing Wage Rates."

The Contractor shall submit two (2) complete copies of
his payroll records and the payroll records of each of
his subcontractors - one (1) copy to the University's
Office of Facilities Management and the second to the
Commissioner of Labor and Industry, 1100 North Eutaw
Street, Room 607, Baltimore, MD 21201, where they will
be available for inspection during regular business
hours. These payroll records must be submitted within
two weeks after each payroll period, and shall contain
the following employee information: Name, address,
and social security number, work classification, hours
straight time and overtime worked each day, total
hours worked, rate of pay, and gross amount earned.
The Contractor shall be responsible for the submission
of all subcontractors' payroll records covering work
performed directly at the work site. Each copy of the
payroll records shall be accompanied by a statement
signed by the Contractor or the subcontractor, as the
case may be, indicating that the payroll records are
correct, that he wage rates contained therein are not
less than those established by the Commissioner as set
forth in the Contract, etc. or apprentice conforms
with the work he performed, and that the Contractor or
the subcontractor, as in the case may be, has complied
with the provisions of this section.

If the Contractor is delinquent in submitting his or
any of his subcontractor's payroll records, processing
of partial payment estimates may be held in abeyance
pending receipt of the payroll records. In addition,
if the Contractor is delinquent in submitting his or
any subcontractor's payroll records, the Contractor
shall be liable to the contracting public body for
liquidated damages. The ligquidated damages shall
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9.07

constitute the sum of ten dollars ($10.00) for each
calendar day that the payroll records are late.

PROJECT SAFETY AND HEALTH STANDARDS:

It is a condition of this Contract and shall be made a
condition of each subcontract entered into pursuant to
this Contract, that the Contractor and any subcontractor
shall not require any laborer or mechanical employed in
performance of the Contract to work in surroundings or
under working conditions which are unsanitary, hazardous,
or dangerous to his health or safety, as determined under
construction safety and health standards, laws and
regulations of the locality in which the work is done, the
State, and the Federal government.

END OF MAINTENANCE PROJECT GENERAL CONDITIONS SECTION
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END OF SECTION VI - APPENDIXES

END OF RFP DOCUMENT
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